



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

April 20, 2018

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T6406**

**FINANCIAL PROJECT NUMBER(S): 429022 1 52 01, 429022 1 52 02, 429022 2 52 01  
and 429022 2 52 02**

**FEDERAL AID PROJECT NUMBER(S): D618007B and D618009B**

**COUNTY(IES): Miami-Dade**

**PROJECT NAME(S): SR 922 (NW 125 St.), From NW 6 Ave. To NE Miami Ct.**

---

**BIDS TO BE RECEIVED: April 25, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6406.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

Revision Memo

DATE: April 19, 2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Karina Fuentes, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) April/2018

Financial Project ID 429022-1-52-01 (Lead number only)

Proposal/Contract ID: T6406

Federal Funds:  No  Yes Federal Aid No. D618 007 B

County: Miami-Dade State Road No. 922

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

Concurred by: [Signature] Date: 4/19/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not  required. \*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 4/19/18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

PLANS REVISION NUMBER 1 (9 Sheets):

CONTRACT TIME REVISED:  No  Yes (if yes, \_\_\_\_\_ Total Calendar Days)

DATE: April 19 , 2018

Financial Project ID 429022-1-52-01 (Lead number only)

Proposal/Contract ID: T6406

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/20/2018</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>2A</u>	<u>4/20/2018</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>4/20/2018</u>	<u>See Summary of Quantities Table below</u>
<u>4 - 7</u>	<u>4/20/2018</u>	<u>Updated Trns*port</u>
<u>SQ-15</u>	<u>4/20/2018</u>	<u>Quantities for superpave asphaltic conc (TLC) modified</u>
<u>SQ-16</u>	<u>4/20/2018</u>	<u>Quantities for superpave asphaltic conc (TLC) modified</u>
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev</b>	<b>Old Quantity</b>	<b>New Quantity</b>
<b>0334-1-13</b>	<b>3</b>	<b>Rev</b>	<b>412.9 TN</b>	<b>1260.0 TN</b>