



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

March 23, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7398

FINANCIAL PROJECT NUMBER(S): 434730 1 52 01

FEDERAL AID PROJECT NUMBER(S): D718024B

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 685 (USB 41), From N of Linebaugh Ave. To N of Fletcher Ave.

BIDS TO BE RECEIVED: April 25, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7398.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" being larger and more prominent than the last name "Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 03/05/18
TO: Final Plans (CO-FINALPLANS)
FROM: Charlie Xie, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 04/2018

1 of 2

Financial Project ID 434730-1-52-01 (Lead number only)
Proposal/Contract ID T7398

Federal Funds: No Yes Federal Aid No. D718-024-B

County Hillsborough State Road No. 685

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 3/5/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 3/5/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (11 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 3/5/18

2 of 2

Financial Project ID 434730-1-52-01 (Lead number only)

Proposal/Contract ID T7398

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/28/2018</u>	<u>Updated key sheet</u>
<u>2A</u>	<u>2/28/2018</u>	<u>Added sheet</u>
<u>3-5</u>	<u>2/28/2018</u>	<u>Changed pay item from 337-7-91 to 337-7-81</u>
<u>6-8</u>	<u>2/28/2018</u>	<u>Changed friction course from High Polymer to PG 76-22</u>
<u>9-10</u>	<u>2/28/2018</u>	<u>Changed friction course from High Polymer to PG 76-22</u>
<u>SQ-11</u>	<u>2/28/2018</u>	<u>Changed pay item from 337-7-91 to 337-7-81</u>

Summary of Quantities

Pay Item	FPID	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
Roadway					
337-7-91	434730-1-52-01	SQ-11	DEL	6841.1	0
337-7-81	434730-1-52-01	SQ-11	ADD	0	6841.1