

RICK SCOTT GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 MIKE DEW SECRETARY

August 22, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6455 FINANCIAL PROJECT NUMBER(S): 437917 1 52 01 FEDERAL AID PROJECT NUMBER(S): D618033B

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 25 (US 27) (Okeechobee Rd.), At W 16th Ave.

BIDS TO BE RECEIVED: August 29, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER TWO

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated <u>June 18, 2018</u>, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package <u>4</u> page(s) dated <u>August 21, 2018</u>.

Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File 16455.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:dm

Attachment

Revision Memo

DATE:	August 21, 2018	1 of 2				
TO:	Final Plans (CO-FINALPLANS)					
FROM:	Elsa Riverol, Project Manager					
COPIES:	DDE, DCPME					
SUBJECT:	Revision Number 2 - Letting (mo. /yr.) August/2018					
	Financial Project ID 437917-1-52-01 (Lead number only)					
	Proposal/Contract ID: T6455					
	Federal Funds: No Yes Federal Aid No. <u>D618 033 B</u>					
	County: Miami-Dade State Road No. 25					
Mandatory O	nly: No / Yes (*)Yes, Signatures Not Required.)					
I have review	red for effects on the Specifications Package and a package revisio	n is 🔀				
	uired. *Approved By: Date: Date:	18				
If FA Oversight, *Authorized By: Date:						
REVIS	IONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORKELETTING MUST BE APPROVED BY THE DISTRICT SECRETAR					
NO RE APPROVAL.	VISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WIT	THOUT				
*Approved By	Signature of District Secretary Date: 8/2/	18				
SUPPLEM	MENTAL SPECIFICATIONS PACKAGE NUMBER 2 (4 Pa	ges).				
REISSUE	D SPECIFICATIONS PACKAGE (Pages):					
🛛 PLANS RE	EVISION NUMBER 1 (5 Sheets):					
CONTRACT	ΓΙΜΕ REVISED: ⊠ No ☐ Yes (if yes, Total Calendar Day	rs)				

DATE:

August 21, 2018

Financial Project ID <u>437917-1-52-01</u> (Lead number only)

Proposal/Contract ID: <u>T6455</u>

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
<u>1</u>	8/21/2018	Listed Revisions and Key sheet revisions
<u>2A</u>	8/21/2018	Added Signature Sheet
<u>3</u>	8/21/2018	Added Pay item note
<u>10</u>	8/21/2018	Revised tree disposition label.
<u>SQ-4</u>	8/21/2018	Revised design notes

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

Sheet No(s).	Rev. Date	<u>Description</u>
<u>1-4</u>	8/21/2018	Added SP SP5800000FA Landscaping

Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity