



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

November 7, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1717

**FINANCIAL PROJECT NUMBER(S): 198017 6 52 01, 198017 6 56 01, 198017 6 56 02 and
198017 6 56 03**

FEDERAL AID PROJECT NUMBER(S): D118021B

COUNTY(IES): Sarasota

**PROJECT NAME(S): SR 45A (US 41) (Venice Bypass), From Center Rd.
To Gulf Coast Blvd.**

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE**

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated August 31, 2018, are revised to include the Supplemental Specifications Package 3 page(s) dated November 7, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
November 7, 2018
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1717.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 11/06/2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Rob Chandler, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 01** - Letting (mo./yr.) 12/2018

Financial Project ID 198017-6-52-01 (Lead number only)

Proposal/Contract ID T1717

Federal Funds: No Yes Federal Aid No. D118 021 B

County Sarasota

State Road No. 45A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 11/06/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By:  Date: 11/06/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE 01 (36 Pages).

PLANS REVISION NUMBER 01 (40 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
