



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

November 27, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1717

**FINANCIAL PROJECT NUMBER(S): 198017 6 52 01, 198017 6 56 01, 198017 6 56 02 and
198017 6 56 03**

FEDERAL AID PROJECT NUMBER(S): D118021B

COUNTY(IES): Sarasota

**PROJECT NAME(S): SR 45A (US 41) (Venice Bypass), From Center Rd.
To Gulf Coast Blvd.**

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISIONS 2 AND 3

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Plans Revision 2 and Plans Revision 3 from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1717.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" being the most prominent part.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachments

DATE: November 21, 2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Jeff Mednick, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 02 - Letting (mo./yr.) 12/18

Financial Project ID 198017-6-52-01 (Lead number only)


Proposal/Contract ID T1717

Federal Funds: No Yes Federal Aid No. D118 021 B

County Sarasota State Road No. 45A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 11/21/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 11/21/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 11/21/2018
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).

REISSUED SPECIFICATIONS PACKAGE (Pages).

PLANS REVISION NUMBER 02 (15 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: November 21, 2018 2 of 2

Financial Project ID 198017-6-52-01 (Lead number only)

Proposal/Contract ID T1717

PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11-21-18</u>	<u>Roadway Key Sheet</u>
<u>2B</u>	<u>11-21-18</u>	<u>Signature Sheet</u>
<u>4-7</u>	<u>11-21-18</u>	<u>Summary of Pay Items</u>
<u>T1</u>	<u>11-15-18</u>	<u>Key Sheet</u>
<u>T-2A</u>	<u>11-15-18</u>	<u>Signature Sheet</u>
<u>T3</u>	<u>11-15-18</u>	<u>Tabulation of Quantities</u>
<u>T4</u>	<u>11-15-18</u>	<u>General / Pay Item Notes</u>
<u>T5</u>	<u>11-15-18</u>	<u>Signalization Plan (1)</u>
<u>L1</u>	<u>11-20-18</u>	<u>Key Sheet</u>
<u>L-2A</u>	<u>11-20-18</u>	<u>Signature Sheet</u>
<u>L3</u>	<u>11-20-18</u>	<u>Tabulation of Quantities</u>
<u>L6</u>	<u>11-20-18</u>	<u>Lighting Plans</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
665-1-11	T-3	Del.	2 EA	0 EA
665-1-12	T-3	Add.	0 EA	2 EA
630-2-11	L-3	Rev.	13876 LF	13506 LF
630-2-12	L-3	Rev.	539 LF	932 LF
715-1-13	L-3	Rev.	42882 LF	42952 LF



Florida Department of Transportation

RICK SCOTT
GOVERNOR


801 North Broadway Avenue
Bartow, FL 33830

MIKE DEW
SECRETARY

MEMORANDUM

DATE: October 23, 2018

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Sharon Hedrick-Harris, Interim Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal, Human Resources

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made "in your name for the District Secretary".

This delegation will remain in effect from October 23, 2018 – June 22, 2019.

LKN:jm

DATE: November 26, 2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Jeff Mednick, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 3** - Letting (mo./yr.) 12/18

Financial Project ID 198017-6-52-01 (Lead number only)

Proposal/Contract ID T1717

Federal Funds: No Yes Federal Aid No. D118 021 B

County Sarasota State Road No. 45A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 11/26/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 11/26/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 11/26/2018
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).

REISSUED SPECIFICATIONS PACKAGE (Pages).

PLANS REVISION NUMBER 03 (3 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: November 26, 2018 2 of 2

Financial Project ID 198017-6-52-01 (Lead number only)

Proposal/Contract ID T1717

PLANS REVISION NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11-26-18</u>	<u>Roadway Key Sheet</u>
<u>2C</u>	<u>11-26-18</u>	<u>Signature Sheet</u>
<u>191</u>	<u>11-26-18</u>	<u>Temporary Traffic Control Plan Typical Sections</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity



Florida Department of Transportation

801 North Broadway Avenue
Bartow, FL 33830


RICK SCOTT
GOVERNOR

MIKE DEW
SECRETARY

MEMORANDUM

DATE: October 23, 2018

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Sharon Hedrick-Harris, Interim Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal, Human Resources

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made "in your name for the District Secretary".

This delegation will remain in effect from October 23, 2018 – June 22, 2019.

LKN:jm