



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

November 16, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1731

FINANCIAL PROJECT NUMBER(S): 440120 1 52 01 and 440122 1 52 01

FEDERAL AID PROJECT NUMBER(S): D118026B and D118027B

COUNTY(IES): Manatee

PROJECT NAME(S): SR 684 (Cortez Rd.), At Various Intersections as Listed in the Plans

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1731.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and the last name "Autry" clearly visible.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: November 14, 2018 1 of 2
TO: Final Plans (CO-FINALPLANS)
FROM: Michael Johnson, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 12/18
Financial Project ID 440120-1-52-01 (Lead number only)
Proposal/Contract ID T1731
Federal Funds: No Yes Federal Aid No. D118-026-B
County Manatee State Road No. 684

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 11/14/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 14 Nov 2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By:  Date: 11/15/18
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (11 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 11/14/2018

2 of 2

Financial Project ID 440120-1-52-01 (Lead number only)

Proposal/Contract ID T1731

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/14/2018</u>	<u>Added revision information</u>
<u>2A</u>	<u>11/14/2018</u>	<u>Signature Sheet – Added</u>
<u>3 – 4</u>	<u>11/14/2018</u>	<u>Updated Summary of Pay Items Tables</u>
<u>1</u>	<u>11/14/2018</u>	<u>Key Sheet – Added revision information</u>
<u>2A</u>	<u>11/14/2018</u>	<u>Signature Sheet – Added</u>
<u>3</u>	<u>11/14/2018</u>	<u>Tabulation of Quantities – Revised quantities</u>
<u>9</u>	<u>11/14/2018</u>	<u>Pole Data – Added Pole #11A1</u>
<u>13</u>	<u>11/14/2018</u>	<u>Lighting Plan – Removed Pole #10; Added Pole #11A1</u>
<u>SQ-5 – SQ-6</u>	<u>11/14/2018</u>	<u>Updated Summary of Quantities Tables</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
110-1-1	13, SQ-5	Rev.	0.43 AC	0.42 AC
570-1-2	13, SQ-6	Rev.	237 SY	231 SY
630-2-11	3, 13	Rev.	1826 LF	1812 LF
635-2-11	3, 13	Rev.	68 EA	66 EA
715-1-12	3, 13	Rev.	12,393 LF	12,279 LF
715-4-13	3, 13	Rev.	13 EA	12 EA
715-4-70	3, 13	Rev.	7 EA	6 EA
715-11-211	3, 9, 13	Rev.	24 EA	25 EA
715-500-1	3, 13	Rev.	20 EA	19 EA