

RICK SCOTT GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 MIKE DEW SECRETARY

November 27, 2018

### ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1731

FINANCIAL PROJECT NUMBER(S): 440120 1 52 01 and 440122 1 52 01 FEDERAL AID PROJECT NUMBER(S): D118026B and D118027B

**COUNTY(IES):** Manatee

PROJECT NAME(S): SR 684 (Cortez Rd.), At Various Intersections as Listed in the Plans

BIDS TO BE RECEIVED: December 5, 2018

#### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering">https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</a> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

## **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering">https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering</a> to download Amendment File <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonline

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

DATE: TO:	November 21, 2018 Final Plans (CO-FINALPLANS)		1 of 2		
FROM:	Michael Johnson , Project Manager				
COPIES:	DDE, DCPME				
SUBJECT:	Revision Number 2 - Letting (mo./yr.) 12	<u>2/18</u>			
	Financial Project ID 440120-1-52-01 (Lead no	umber only	<b>(</b> )		
	Proposal/Contract ID T1731				
	Federal Funds: □No ⊠Yes Federal Aid No	o. <u>D118-02</u>	<u> 6-B</u>		
	County Manatee State	e Road No	. 684		
Mandatory C	Only: ⊠No □Yes (*If Yes, Signatures Not Red	quired.)			
*Concurred I	by: Signature of Director of Transportation Development or Designee	Date:	11/21/2018		
I have revie is not ⊠_ r	wed for effects on the Specifications Package a required. *Approved By: Signature of District Specification	M D	age revision is rate:		
If FA Oversi	ight, *Authorized By:	<u> </u>	ate:		
	SIONS RECEIVED IN THE FINAL PLANS OFF HE LETTING MUST BE APPROVED BY THE				
	REVISIONS ALLOWED WITHIN 5 WORK HOUT APPROVAL.	DAYS O	F THE LETTING		
*Approved B	Signature of District Secretary		Date: 11/21/20/8		
SUPPLE	MENTAL SPECIFICATIONS PACKAGE NUMB	BER	(Pages).		
☐ REISSUE	ED SPECIFICATIONS PACKAGE(	P	ages).		
	NS REVISION NUMBER <u>2</u> ( <u>8</u> Sheets):				
CONTRACT	ΓTIME REVISED: ⊠No □Yes(If yes,	Tota	al Calendar Days)		

DATE: _	11/21/201	8	2 of 2			
Financial Project	ct ID 440120	<u>0-1-52-01</u> (Lead number only)				
Proposal/Contr	act ID <u>T1731</u>					
PLANS REVISION NUMBER <u>2</u>						
Sheet No(s).	Rev. Date	Description				
1	11/21/2018	Added revision information				
2B	11/21/2018	18 Added Sheet				
3 – 4	11/21/2018 Updated Summary of Pay Items Tables					
5 – 6	11/21/2018	Tabulation of Quantities – Revised Quantities				
11	11/21/2018 Pole Data and Legend Sheet – Added symbol					
15	11/21/2018	Lighting Plan – Added Pull Box for Pole 5A4				
SUPPLEMENT	AL SPECIFIC	ATIONS PACKAGE NUMBER				
Sheet No(s).	Rev. Date	Description				

# **Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0635-2-11	5,6	Rev.	84 EA	85 EA
0715-1-13	5,6	Rev	1137 LF	1161 LF



RICK SCOTT GOVERNOR 801 North Broadway Avenue Bartow, FL 33830 MIKE DEW SECRETARY

# **MEMORANDUM**

DATE:

October 23, 2018

TO:

Carol J. Finn, Transportation Support Manager

John Kubler, P.E., Director of Transportation Development

Sharon Hedrick-Harris, Interim Director of Transportation Operations

FROM:

L. K. Nandam, P.E., District Secretary

COPIES:

Legal, Human Resources

SUBJECT:

**Delegation of Authority** 

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made "in your name for the District Secretary".

This delegation will remain in effect from October 23, 2018 – June 22, 2019.

LKN:jm