



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

October 24, 2018

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2724**

**FINANCIAL PROJECT NUMBER(S): 422938 5 52 01, 422938 5 52 02 and 422938 5 56 01**

**FEDERAL AID PROJECT NUMBER(S): D217011B**

**COUNTY(IES): Clay**

**PROJECT NAME(S): SR 23 (First Coast Expressway), From E of CR 209 To N of SR 16**

---

**BIDS TO BE RECEIVED: December 5, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE**  
**NUMBER ONE**

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated June 18, 2018, are revised to include the Supplemental Specifications Package 4 page(s) dated October 3, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum  
October 24, 2018  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2724.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 10/22/18  
 TO: Project Review (CO-PROJREV)  
 FROM: Amy Williams, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 12 /18  
 Financial Project ID 422938-5-52-01 (Lead number only)  
 Proposal/Contract ID T2724  
 Federal Funds: No Yes Federal Aid No. D217-011-B  
 County Clay State Road No. 23

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas  
Date: 2018.10.23 14:30:03 -04'00' Date: \_\_\_\_\_  
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
**is not**  required. \*Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt  
Date: 2018.10.23 14:53:28-04'00' Date: \_\_\_\_\_  
 Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2<sup>1</sup> (4<sup>3</sup> Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (93 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 10/08/18Financial Project ID 422938-5-52-01 (Lead number only)Proposal/Contract ID T2724PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	10/08/18	Listed Revisions
1A	10/08/18	Added Sheet
2A	10/08/18	Added Sheet
3	10/08/18	FPID 422938-5-52-02 and Column Removed
4-6	10/08/18	FPID 422938-5-52-02 Removed
7-20	10/08/18	FPID 422938-5-52-02 and Column Removed
1587	10/08/18	Updated Note 1
1626-1627	10/08/18	Updated Proposed WM
1636-1637	10/08/18	Updated Proposed WM
1725-1726	10/08/18	Revised Proposed WM Location, Added Proposed Fire Hydrant
U-1	10/08/18	Listed Revisions
B-2A	10/08/18	Added Sheet
B-3	10/08/18	Added Revision 1 Signature Sheet
B-7	10/08/18	Added Pay Item Note 8
BW-1	10/08/18	Added Revision 1 Signature Sheet
BW-2A	10/08/18	Added New Sheet
BW-7 – BW-8	10/08/18	Added Note 6
BW-9	10/08/18	Added Note 5
BW-10	10/08/18	Added Note 6
BW-12	10/08/18	Added Note 6
BW-14	10/08/18	Added Note 6
BW-16– BW-18	10/08/18	Added Note 6
BW-20– BW-21	10/08/18	Added Note 6
BW-23	10/08/18	Added Note 6

BW-25– BW-26	10/08/18	Added Note 5
BW-27	10/08/18	Added Note 6
BW-29	10/08/18	Added Note 6
BW-31– BW-32	10/08/18	Added Note 6
BW-33– BW-69	10/08/18	Added High Water Elevation
BW-77– BW-78	10/08/18	Added High Water Elevation
L-58 – L-59	10/08/18	Updated Proposed WM, Updated Proposed Fire Hydrant

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1  
2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1 - 4	10/22/18	Removed FPID 422938-5-52-02 <b>and</b>
2-3	10/22/18	Replaced SP 8-13 Toll Site Construction Scheduling

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>