



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

November 9, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2724

FINANCIAL PROJECT NUMBER(S): 422938 5 52 01, 422938 5 52 02 and 422938 5 56 01

FEDERAL AID PROJECT NUMBER(S): D217011B

COUNTY(IES): Clay

PROJECT NAME(S): SR 23 (First Coast Expressway), From E of CR 209 To N of SR 16

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2724.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 11/6/18
 TO: Project Review (CO-PROJREV)
 FROM: Amy Williams, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 2** - Letting (mo./yr.) 12 /18
 Financial Project ID 422938-5-52-01 (Lead number only)
 Proposal/Contract ID T2724
 Federal Funds: No Yes Federal Aid No. D217-011-B
 County Clay State Road No. 23

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas
Date: 2018.11.08 13:36:49 -0500' Date: 11/8/2018
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt
Date: 2018.11.08 13:39:22-0500' Date: 11/8/2018
 Signature of District Specifications Engineer

If FA Oversight, *Authorized By: Marvin Williams Date: 10/31/2018
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____Pages).

PLANS REVISION NUMBER 2 (32 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, ____Total Calendar Days)

DATE: 10/31/18Financial Project ID 422938-5-52-01 (Lead number only)Proposal/Contract ID T2724PLANS REVISION NUMBER 2

Sheet No(s).	Rev. Date	Description
1	10/31/18	Listed Revisions
1A	10/31/18	Listed Revisions
2B	10/31/18	Added Sheet
3-9	10/31/18	Updated PrP
10	10/31/18	See Summary of Quantities Table Below
11-20	10/31/18	Updated PrP
76	10/31/18	Revised 78" J&B Quantity
100	10/31/18	Revised Total Quantity
102	10/31/18	Added Casing Information, Revised Optional Material Systems
128	10/31/18	Updated pipe length
158	10/31/18	Deleted redundant pipe label and duplicate curve label
159	10/31/18	Deleted duplicate curve labels
160	10/31/18	Added Jack & Bore casing quantity, Deleted duplicate curve labels
301	10/31/18	Added pipe material note, Deleted label and pipe material note
477	10/31/18	Added Jack & Bore casing, Revised elevation labels
522	10/31/18	Added pipe material note
526	10/31/18	Added pipe material note

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
430-185-178	10, 100	Rev	210	95