



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**MIKE DEW
SECRETARY**

November 20, 2018

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2724

FINANCIAL PROJECT NUMBER(S): 422938 5 52 01 and 422938 5 56 01

FEDERAL AID PROJECT NUMBER(S): D217011B

COUNTY(IES): Clay

PROJECT NAME(S): SR 23 (First Coast Expressway), From E of CR 209 To N of SR 16

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2724.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 11/19/18
 TO: Project Review (CO-PROJREV)
 FROM: Amy Williams, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 3** - Letting (mo./yr.) 12 /18
 Financial Project ID 422938-5-52-01 (Lead number only)
 Proposal/Contract ID T2724
 Federal Funds: No Yes Federal Aid No. D217-011-B
 County Clay State Road No. 23

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 11-19-2018
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By:  Date: 11-19-18
 Signature of District Specifications Engineer

If FA Oversight, *Authorized By: Marvin Williams Date: 11/19/2018
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 11/19/18
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE ____ (____ Pages).

PLANS REVISION NUMBER 3 (28 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, ____ Total Calendar Days)



DATE: 11/19/18Financial Project ID 422938-5-52-01 (Lead number only)Proposal/Contract ID T2724PLANS REVISION NUMBER 3

Sheet No(s).	Rev. Date	Description
1	11/14/18	Listed Revisions
1A	11/14/18	Listed Revisions
2C	11/14/18	Added Sheet
3-7	11/14/18	Updated PrP
8	11/14/18	See Summary of Quantities Table Below
9-17	11/14/18	Updated PrP
18	11/14/18	See Summary of Quantities Table Below
19-20	11/14/18	Updated PrP
54	11/14/18	Added Detail Added Labels
60-62	11/14/18	Added Detail
B-2B	11/14/18	Added Sheet
B-3	11/14/18	Added Revision 3 Signature Sheet
BQ17-1	11/14/18	Added Pay Item 110-3

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description**Summary of Quantities (Trns*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0735-74-3	18	Del	1	0
110-3	8, BQ17-1	Add	0	1