



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

November 28, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4489

FINANCIAL PROJECT NUMBER(S): 437701 1 52 01

FEDERAL AID PROJECT NUMBER(S): D418076B

COUNTY(IES): Martin

**PROJECT NAME(S): SR 9 (I-95), From S of the Rest Area (MP 16.248)
To S of SR 714 (SW Martin Hwy.)**

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4489.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

REVISION MEMO

DATE: 11/27/18

TO: Final Plans (CO-FINALPLANS)

FROM: Helen James, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 12/18

Financial Project ID 437701-1-52-01 (Lead number only)

Proposal/Contract ID T4489

Federal Funds: [] No [X] Yes Federal Aid No. D-418-076-B

County Martin State Road No. 9

Mandatory Only: [X] No [] Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 11/27/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is []
is not [X] required. *Approved By: [Signature] Date: 11-27-2018
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: [Signature] Date: 11/27/18
Signature of District Secretary

- [] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
[] REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
[X] PLANS REVISION NUMBER 1 (6 Sheets).
CONTRACT TIME REVISED: [X] No [] Yes (If yes, _____ Total Calendar Days)

DATE: 11/27/18

2 of 2

Financial Project ID 437701-1-52-01 (Lead number only)

Proposal/Contract ID T4489

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/27/18</u>	<u>Added sheet 2a to plans and added Rev 1 info to Keysheet</u>
<u>2A</u>	<u>11/27/18</u>	<u>Rev1 Signature Sheet</u>
<u>3</u>	<u>11/27/18</u>	<u>Updated Summary of Pay Items</u>
<u>5</u>	<u>11/27/18</u>	<u>Revised NB pavement design to 1" Milling & 1" Resurfacing</u>
<u>SQ-9</u>	<u>11/27/18</u>	<u>Replaced pay item 327-70-19 with 327-70-1</u>
<u>SQ-10</u>	<u>11/27/18</u>	<u>Updated Quantity for pay item 337-7-25</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
327-70-19	SQ-9	Del.		
327-70-1	SQ-9	Add.		15254
337-7-25	SQ-10	Rev.	1264.2	1497.1

James, Helen

From: Miller, Stacy
Sent: Tuesday, November 27, 2018 3:59 PM
To: James, Helen
Subject: Fwd: Responsible Charge for November 27-29, 2018

Stacy L. Miller, PE
Director of Transportation Development
Florida Department of Transportation
District Four
3400 West Commercial Blvd.
Fort Lauderdale, FL 33321
954-777-4429 (o)
954-914-8237 (c)

Sent from my iPhone

Begin forwarded message:

From: "O'Reilly, Gerry" <Gerry.OReilly@dot.state.fl.us>
Date: November 26, 2018 at 5:23:00 PM EST
To: D4-MC <D4-MC@dot.state.fl.us>, "Canedo, Guillermo" <Guillermo.Canedo@dot.state.fl.us>, "Martinez, Giancarlo" <Giancarlo.Martinez@dot.state.fl.us>
Cc: "LaHue, Ann" <Ann.LaHue@dot.state.fl.us>, "Salazar, Claudia" <Claudia.Salazar@dot.state.fl.us>, "Von Behren, Nicole" <Nicole.VonBehren@dot.state.fl.us>, "Quintana, Stephanie" <Stephanie.Quintana@dot.state.fl.us>
Subject: Responsible Charge for November 27-29, 2018

While I am out of the office from Tuesday, November 27, 2018 through Thursday, November 29, 2018, Stacy Miller will be in responsible charge and have my signature authority. Please afford Stacy your usual cooperation and courtesy.

Contact Alia Chanel at Ext. 4472 if you have any questions regarding documents that can only be signed by the District Secretary.

Gerry O'Reilly, PE
District Four Secretary
Florida Department of Transportation
Office [\(954\) 777-4411](tel:954-777-4411)
Cell [\(954\) 214-1915](tel:954-214-1915)