



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**MIKE DEW
SECRETARY**

November 8, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6441

**FINANCIAL PROJECT NUMBER(S): 431170 4 52 01, 431170 4 56 01, 431170 3 52 01 and
431170 3 52 02**

FEDERAL AID PROJECT NUMBER(S): D617051B and D618095B

COUNTY(IES): Miami-Dade

**PROJECT NAME(S): SR 94 (SW 88 St.) (N Kendall Dr.), From SW 79th Ave. To SR 5
(US 1) (S Dixie Hwy.)**

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6441.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: November 7, 2018

1 of 3

TO: Final Plans (CO-FINALPLANS)

FROM: Jason Chang, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) December/2018

Financial Project ID 431170-4-52-01 (Lead number only)

Proposal/Contract ID: T6441

Federal Funds: No Yes Federal Aid No. D617 051 B

County: Miami-Dade State Road No. _____

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 11/7/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If Projects of Division Interest,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (5 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: November 7, 2018

Financial Project ID 431170-4-52-01 (Lead number only)

Proposal/Contract ID: T6441

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/7/2018</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>2A</u>	<u>11/7/2018</u>	<u>Added Signature Sheet</u>
<u>3-5</u>	<u>11/7/2018</u>	<u>See Summary of Quantities Tables Below</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities: 431170-4-52-01

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
635-2-11	4	Rev	3 EA	6 EA
710-11-160	4	Rev	6 EA	8 EA
710-11-180	4	Rev	31 LF	47 LF
710-11-224	4	Rev	132 LF	119 LF
711-11-180	5	Rev	15 LF	47 LF
711-11-224	5	Rev	72 LF	119 LF

Summary of Quantities: 431170-3-52-01

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
520-1-7	3	Rev	281 LF	263 LF
520-1-10	3	Rev	666 LF	669 LFD
520-2-4	3	Rev	107 LF	156 LF
522-1	3	Rev	94 SY	87 SY
522-2	3	Rev	269 SY	276 SY
570-1-2	3	Rev	270 SY	299 SY
710-11-160	4	Rev	7 EA	5 EA
710-11-180	4	Rev	35 LF	51 LF
711-11-180	5	Rev	83 LF	51 LF