



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

November 28, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7427

FINANCIAL PROJECT NUMBER(S): 437040 1 52 01

FEDERAL AID PROJECT NUMBER(S): D718034B

COUNTY(IES): Pinellas

PROJECT NAME(S): SR 93 (I-275), From SB I-275 Exit Ramp To 22nd Ave. S

BIDS TO BE RECEIVED: December 5, 2018

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7427.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 11/26/2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Michael Ojo, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 12/2018
Financial Project ID 437040-1-52-01 (Lead number only)
Proposal/Contract ID T7427

Federal Funds: No Yes Federal Aid No. D718-034-B

County Pinellas State Road No. 93

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 11/27/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 11/26/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: Bren George-Nwabugwu Date: 06/13/2018
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 11-27-18
Title: Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A.
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (6 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
-

DATE: 11/26/2018

2 of 2

Financial Project ID 437040-1-52-01 (Lead number only)

Proposal/Contract ID T7427

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/26/2018</u>	<u>Noted the addition of digital signature block</u>
<u>3-4</u>	<u>11/26/2018</u>	<u>Updated Summary of Pay Items</u>
<u>6</u>	<u>11/26/2018</u>	<u>Updated Typical Section</u>
<u>SQ-4</u>	<u>11/26/2018</u>	<u>Deleted Summary of Geotechnical Items</u>
<u>SQ-7</u>	<u>11/26/2018</u>	<u>Updated Summary of Performance Turf</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>N/A</u>	<u>N/A</u>

Summary of Quantities


Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0145 1	SQ-4	Deleted	6643	0
0571- 1-12	SQ-7	Added	0	1499

APPOINTMENT and DELEGATION of AUTHORITY

I, DAVID GWYNN, P.E., District VII Secretary of the Florida Department of Transportation, do this date hereby appoint **BRIAN MCKISHNIE**, Director of Transportation Operations, my designee and do hereby delegate to **BRIAN MCKISHNIE**, the authority to:


- Execute Traffic Signal Maintenance Agreements;
- Execute all Certification of Funds and Supplemental Agreement Approval Forms, and Construction Project Supplemental Agreements.
- Request an exception to the Contingency Supplemental Agreements Funding Limits in accordance with CPAM Section 7.4.8.2;
- Execute all Construction and Maintenance District Contracts;
- Execute Joint Project Agreements and Supplemental Joint Project Agreements with local governmental entities, other governmental agencies, and developers, generated within his designated area of responsibility or otherwise affecting his area of responsibility; and
- Execute Contracts for contractual services within his designated area of responsibility and procured pursuant to Section 287.057, Florida Statutes;
- Execute Contracts for consultant CEI services procured pursuant to Section 287.055, Florida Statutes;
- Sign Notices of Beginning/Completion of Construction Projects, Construction Project Time Extensions, Construction Project Time Suspensions, and Authorizations to Sublet Work; and
- Within the area of Transportation Operations to act and to perform all the functions of the Designated Agency Authority as provided in the State of Florida Department of Transportation Employee Drug Testing Policy and Procedures and to sign all documents and forms of any kind or nature necessary to fulfill the duties and responsibilities of said Designated Agency Authority.

This appointment and delegation supersedes prior appointments and delegations and shall remain in full force and effect until such time as it is revoked or superseded in writing by me or my successors.



DAVID GWYNN, P.E.
District VII Secretary

DATE: 7/18/17

ATTEST: 

Executive Secretary