



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

February 21, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3677

FINANCIAL PROJECT NUMBER(S): 434675 1 52 01 and 434675 1 52 02

FEDERAL AID PROJECT NUMBER(S): D317144B

COUNTY(IES): Okaloosa

PROJECT NAME(S): SR 10 (US 90), From ½ Mile W of SR 85 To the Shoal River Bridge

BIDS TO BE RECEIVED: February 28, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3677.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: February 20, 2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Marty Wilson, Project Manager

COPIES: DDE

SUBJECT: **Revision Number 02** - Letting (mo./yr.) 02/2018

Financial Project ID 434675-1-52-01 (Lead number only)

Proposal/Contract ID T3677

Federal Funds: No Yes Federal Aid No. D317 144 B

County Okaloosa State Road No. 10

Mandatory Only: No Yes (If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 02/20/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 2/20/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 2/20/18
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (10 Sheets) CONTRACT

TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: February 20, 2018

2 of 2

Financial Project ID 4 34675 -1- 52-01 (Lead number only)

Proposal/Contract ID T3677

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/20/2018</u>	<u>Add revision footnote, add Sheet No. 2A to index</u>
<u>2A</u>	<u>2/20/2018</u>	<u>Add sheet</u>
<u>3,4</u>	<u>2/20/2018</u>	<u>Update Summary of Pay Items – see table below</u>
<u>SQ-10</u>	<u>2/20/2018</u>	<u>Revise Table</u>
<u>12, 29</u>	<u>2/20/2018</u>	<u>Revise pavement shading</u>
<u>30, 34</u>	<u>2/20/2018</u>	<u>Revise pavement shading</u>
<u>35</u>	<u>2/20/2018</u>	<u>Revise pavement shading</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0327-70-19	3	Revise	19001.000 SY	16182.000 SY
0337-7-25	3	Revise	2751.100 TN	2639.400 TN