



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

February 21, 2018

### **ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7404**

**FINANCIAL PROJECT NUMBER(S): 436420 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D718009B**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): SR 600 (SR 39) (US 92), From W of Mobley St. To N Howard St.**

---

**BIDS TO BE RECEIVED: February 28, 2018**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7404.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: 2/20/18

1 of 2

TO: Final Plans (CO-FINALPLANS)  
FROM: Craig Fox, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 02 - Letting (mo./yr.) 02/2018

Financial Project ID 436420-1-52-01 (Lead number only)

Proposal/Contract ID T7404


Federal Funds:  No  Yes Federal Aid No. D718-009-B

County: Hillsborough

State Road No. 600/39

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 2-20-2018  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 2/20/18  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 2-20-18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER : 1 (2 Sheets): 1, SQ-2

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

\_\_\_\_\_

DATE: 2/20/2018

2 of 2

Financial Project ID 436420-1-52-01 (Lead number only)

Proposal/Contract ID T7404

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>2/19/18</u>	<u>Revision #1 identified on bottom of keysheet</u>
<u>SQ-2</u>	<u>2/19/18</u>	<u>Added summary table for Pay Items 102-104 and 102-107-1</u>
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
102-104	SQ-2	Add	0	90 ED
102-107-1	SQ-2	Add	0	90 ED