



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

January 25, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1697

**FINANCIAL PROJECT NUMBER(S): 435349 1 52 01, 433547 2 52 01, 433547 2 52 02,
436509 1 52 01 and 436509 1 52 02**

FEDERAL AID PROJECT NUMBER(S): D117055B and D118010B

COUNTY(IES): Manatee

**PROJECT NAME(S): SR 45 (US 41) (9th St. W) and 3rd Ave. W, From the Beginning of
Green Br. To End of Green Br. And From SR 64 To the Beginning of Green Br.**

BIDS TO BE RECEIVED: January 31, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1697.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj
Attachment

DATE: 1/24/2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Walter Breuggeman, Project Manager


COPIES: DDE, DCPME


SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 1/31/2018
Financial Project ID 435349-1-52-01 (Lead number only)
Proposal/Contract ID T1697

Federal Funds: No Yes Federal Aid No. D117 055B

County Manatee State Road No. 45

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)


*Concurred by:  Date: 1/24/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 1/24/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 1/24/2018
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (7 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 1/24/2018

2 of 2

Financial Project ID 435349-1-52-01 (Lead number only)

Proposal/Contract ID T1697

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>1/24/2018</u>	<u>Added Revision Block (435349-1-52-01)</u>
<u>2A</u>	<u>1/24/2018</u>	<u>Revised Signature Sheet (435349-1-52-01)</u>
<u>3</u>	<u>1/24/2018</u>	<u>Revised Summary of Pay Items (435349-1-52-01)</u>
<u>1</u>	<u>1/24/2018</u>	<u>Added Revision Block (433547-2-52-01)</u>
<u>2A</u>	<u>1/24/2018</u>	<u>Revised Signature Sheet (433547-2-52-01)</u>
<u>SQ-1</u>	<u>1/24/2018</u>	<u>Revised TCP Quantities (433547-2-52-01)</u>
<u>17</u>	<u>1/24/2018</u>	<u>Added note (433547-2-52-01)</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-60	SQ-1	Rev.	9200	2070
0102-74-1	SQ-1	Rev.	1000	225
0102-74-2	SQ-1	Rev.	3800	855
0102-99	SQ-1	Rev.	642	177



Florida Department of Transportation

RICK SCOTT
GOVERNOR


801 North Broadway Avenue
Bartow, FL 33830

MIKE DEW
SECRETARY

MEMORANDUM

DATE: August 9, 2017

TO: Carol J. Finn, Transportation Support Manager
John Kubler, P.E., Director of Transportation Development
Richard Lilyquist, P.E., Director of Transportation Operations

FROM: L. K. Nandam, P.E., District Secretary 

COPIES: Legal, Human Resources

SUBJECT: Delegation of Authority

You are delegated signature and approval authority anytime during my absence from the office. "Signature should be made "in your name for the District Secretary".

This delegation will remain in effect from August 9, 2017 – June 8, 2018.

LKN:jm