



Bid Questions and Answers Report

Date & Time:

1/31/2018 10:59:11 AM

District Address: District 3 Construction Office, located at 1074 Highway 90 East, Chipley, FL 32428

District Phone: (850) 415-9713

Proposal: T3621

Project: 436261-1-52-01

Letting Date: 1/31/2018

Localtion: CENTRAL OFFICE

Description: SR 30/61 (US 98/COASTAL HWY)

Question: 20917: Can you please clarify on pay item 0286-1 (Turnout Construction) if the intent is for the contractor to remove the existing asphalt on all driveways, side streets, and turnouts that are already paved and reconstruct with OBG 1. Posted: 1/24/2018 8:16:56 AM

Answer: The intent for pay item 0286-1 (Turnout Construction) is for the contractor to remove the existing asphalt on paved driveways, side streets, and turnouts and reconstruct where indicated in the plans. There are a number of these that are in poor condition, have potholes, etc., that will require reconstruction. Also, several show signs of off-tracking. Therefore, increases in radii are necessary. However, if the asphalt and base are deemed sufficient by CEI Staff or the Project Administrator/Engineer, then the existing base and asphalt can be left in place. Several of the turnouts within the areas of sidewalk construction will need to be reconstructed in order to provide an ADA Accessible Route (0.02 or flatter). All driveways, side streets, and turnouts will require (some) resurfacing due to a 1.25" increase in asphalt profile. Status: ANSWER PUBLISHED
Posted: 1/25/2018 12:12:09 PM