



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

January 26, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4470

FINANCIAL PROJECT NUMBER(S): 434679 1 52 01 and 434679 1 52 02

FEDERAL AID PROJECT NUMBER(S): D417027B

COUNTY(IES): Broward

**PROJECT NAME(S): Johnson St. (Hollywood Blvd.), Hollywood Gardens Sidewalk
Project**

BIDS TO BE RECEIVED: January 31, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4470.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Alan Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO #1

DATE: 1/25/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Kenzot Jasmin, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 01/2018

Financial Project ID 434679-1-52-01 (Lead number only)

Proposal/Contract ID T4470

Federal Funds: No Yes Federal Aid No. D417-027-B

County Broward State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 1/26/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 01-26-2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Per Tim Lattner's e-mail 01/26/2018 Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (11 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 1/24/2018

Financial Project ID 434679-1-52-01 (Lead number only)

Proposal/Contract ID T4470

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	1/24/2018	Listed Revisions
2	1/24/2018	Revised Summary of Pay Items. Revised Summary of Signing Table.
S-2 to S-10	1/24/2018	Removed Pay Item 711-11-160
S-5	1/24/2018	Revised Quantity Pay Item 711-14-170
S-10	1/24/2018	Revised Grand Totals.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
711-11-123	2	Rev.	3452	3258
711-11-124	2	Rev.	2083	3687
711-11-125	2	Rev.	48	1030
711-11-141	2	Rev.	0.264	0.462
711-11-143	2	Rev.	0.113	0.302
711-11-160	2	Del.	19	0
711-11-170	2	Rev.	158	27
711-11-180	2	Rev.	820	241
711-11-224	2	Rev.	2429	1166
711-14-125	2	Rev.	962	2845
711-14-160	2	Rev.	32	115
711-14-170	2	Rev.	4	29
711-16-101	2	Rev.	0.789	2.871
711-16-102	2	Rev.	4.392	0.926
711-16-201	2	Rev.	2.496	4.912
711-16-231	2	Rev.	0.061	1.726