



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

December 21, 2017

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4472**

**FINANCIAL PROJECT NUMBER(S): 419345 2 52 01 and 419345 2 56 01**

**FEDERAL AID PROJECT NUMBER(S): D417080B**

**COUNTY(IES): Palm Beach**

**PROJECT NAME(S): SR 80 (US 98/US 441/Southern Blvd.), From W of Lion Country  
Safari Rd. To Forest Hill Blvd. (Crestwood Blvd.)**

---

**BIDS TO BE RECEIVED: January 31, 2018**

**PLANS REVISION**


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4472.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

  
Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: 12/19/2017

TO: Final Plans (CO-FINALPLANS)

FROM: James Hughes, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 01/18

Financial Project ID 419345-2-52-01 (Lead number only)

Proposal/Contract ID T4472

Federal Funds:  No  Yes Federal Aid No. D417 080 B

County Palm Beach State Road No. 80

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 12/19/2017  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 12-20-2017  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (14 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 12/19/2017

Financial Project ID 419345-2-52-01 (Lead number only)

Proposal/Contract ID T4472

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12-19-2017</u>	<u>Keysheet index and revision box updated.</u>
<u>2A</u>	<u>12-19-2017</u>	<u>Added sheet.</u>
<u>3</u>	<u>12-19-2017</u>	<u>Updated Transport Report and updated quantities.</u>
<u>4-11</u>	<u>12-19-2017</u>	<u>Updated Transport Report.</u>
<u>B-1</u>	<u>12-19-2017</u>	<u>Keysheet index and revision box updated.</u>
<u>B-2A</u>	<u>12-19-2017</u>	<u>Added sheet.</u>
<u>BQ1-1</u>	<u>12-19-2017</u>	<u>Updated Quantities.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0455-34-3	3	Rev.	889	1057
0455-143-3	3	Rev.	144	171