



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

January 24, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4474

FINANCIAL PROJECT NUMBER(S): 435160 1 52 01

FEDERAL AID PROJECT NUMBER(S): D417111B

COUNTY(IES): Palm Beach

PROJECT NAME(S): CR 798 (Palmetto Park Rd.), From SR 7 To NW 2nd Ave.

BIDS TO BE RECEIVED: January 31, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4474.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 1/23/18 ^{ES}
 TO: Final Plans (CO-FINALPLANS)
 FROM: Robert Lopez, PE, Project Manager *RL*
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 01/18
 Financial Project ID 435160-1-52-01 (Lead number only)
 Proposal/Contract ID T4474
 Federal Funds: No Yes Federal Aid No. D417-111-B
 County Palm Beach State Road No. N/A Off State System

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: *[Signature]* Date: 1/22/2018
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: *[Signature]* Date: 01-23-2018
 Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

(A) *Approved By: *[Signature]* Date: 1/24/18
 Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (5 Sheets) *[Signature]*

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 01/23/2018
 Financial Project ID 435160-1-52-01 (Lead number only)
 Proposal/Contract ID T4474

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>1/23/18</u>	<u>Listed Revisions.</u>
<u>2A</u>	<u>1/23/18</u>	<u>Added new signature sheet 2A.</u>
<u>3</u>	<u>1/23/18</u>	<u>Revised pedestrian LCD quantity.</u>
<u>SQ-4</u>	<u>1/23/18</u>	<u>Added pedestrian LCD.to Phases 1C, 1E, 2, 16, 17, 18</u>
<u>171</u>	<u>1/23/18</u>	<u>Added Pedestrian LCD</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER: N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>N/A</u>	<u>N/A</u>	

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-74-7	SQ-4	Rev.	139,046 LF	139,226 LF