



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

July 18, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1723

FINANCIAL PROJECT NUMBER(S): 436585 1 52 01

FEDERAL AID PROJECT NUMBER(S): D118044B

COUNTY(IES): Collier

**PROJECT NAME(S): SR 84 (Davis Blvd.), From SR 90 (US 41) (Tamiami Trail) To
Airport Pulling Rd.**

BIDS TO BE RECEIVED: July 25, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1723.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 7/16/2018
TO: Final Plans (CO-FINALPLANS)

1 of 2

FROM: Kevin Ingle, Project Manager

COPIES: DDE, DRDE

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 07/2018
Financial Project ID 436585-1-52-01 (Lead number only)
Proposal/Contract ID T1723

Federal Funds: No Yes Federal Aid No. D118-044-B
County Collier State Road No. 84

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 7/16/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 7/16/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 7/16/2018
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (6 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 7/16/2018

2 of 2

Financial Project ID 436585-1-52-01 (Lead number only)

Proposal/Contract ID T1723

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>7/16/18</u>	<u>Key sheet - Added revised component plan</u>
<u>2A</u>	<u>7/16/18</u>	<u>Signature sheet</u>
<u>T-1</u>	<u>7/16/18</u>	<u>Key sheet - Added revised sheet numbers</u>
<u>T-2A</u>	<u>7/16/18</u>	<u>Signature sheet - Added sheet</u>
<u>T-3</u>	<u>7/16/18</u>	<u>Tabulation of Quantities – Updated quantities</u>
<u>T-5</u>	<u>7/16/18</u>	<u>Plan Sheet – Updated quantities</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
650-1-14	T-3	Rev.	4	6
650-1-15	T-3	Rev.	4	2
660-2-102	T-3	Rev.	12	18
660-2-106	T-3	Rev.	12	6