FDOT

Florida Department of Transportation

RICK SCOTT 605 Suwannee Street MIKE DEW
COVERNOR Tallahassee, FL 32399-0450 SECRETARE
June 4, 2018

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1676

FINANCIAL PROJECT NUMBER(S): 431313 152 01, 431313 1 52 02 and 431313 1 56 01
FEDERAL AID PROJECT NUMBER(S): D118039B

COUNTY((IES): Lee

PROJECT NAME(S): SR 45 (US 41), From Winkler Ave. To SR 82

BIDS TO BE RECEIVED: June 13,2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
https://fdotwp | .dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision
from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now
have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https:/fdotwp].dot.state.fl.us/contractproposalprocessingonlineordering to
download Amendment File T1676.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in
AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and
confirming your acknowledgement of Amendment and Addenda files. Failure to Joad all amendment files
will cause the bid to be rejected.

Sincerely,

Sl feead

Alan Autry, Manager
Contracts Administration Office

AA:cj
Attachment

www.fdot.gov



DATE: June 1, 2018
TO: Final Plans (CO-FINALPLANS)

FROM: David Jones , Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/18
Financial Project ID 431313-1-52-01 (Lead number only)
Proposal/Contract ID T1676
Federal Funds: [JNo [e]Yes Federal Aid No. D118-039-B
County Lee State Road No. 45
Mandatory Only: lX]No ] es (*If Ye7/ ignatures Not Required.)

Date: é?//bi /"Z o/ ¥

*Concurred by: /- /?’)

gnature of Director of Transpér}étlon Develo ment or Designee

| have reviewed for effects on the Spegifications Package ar)d ‘package revision is ||
is not [X] requi proved By: a =L Date: e
‘%%atur'é of Dlstnct Speqﬁcatncy/Engmeer
: , L
If FA Oversight, *Authorized By: Date:

Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS A OWED ; WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APP / j
*Approved By: /N Date: &/ / Z:IZ'IQZJ/

‘ Slgnatu/elbf District Se retary
] SUPPLEME PECIFICATIONS PACKAGE NUMBER ( Pages).
] REISSUED SPECIFICATIONS PACKAGE ( Pages).

Xl PLANS REVISION NUMBER _1 (21 Sheets).
CONTRACT TIME REVISED: [XINo [JYes(If yes, Total Calendar Days)
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DATE:

Financial Project ID

06/01/2018

431313-

1-52-01

Proposal/Contract ID T1676

PLANS REVISION NUMBER 1

20f2

(Lead number only)

Sheet No(s). Rev. Date Description

1 06/01/2018 Listed Revisions on Keysheet

2A 06/01/2018 Revised Signature Sheet

3.5 06/01/2018 Updated Pay Items and Summary of Pay Item Table
4,6-12 06/01/2018 Revised Summary of Pay Iltems Table, Date/Timestamp
SQ-2-SQ-9 06/01/2018 Updated Pay Items and Summary of Quantity Table
297 06/01/2018 All temp. lane separator & temp. tape replaced w/paint

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

Sheet No(s).

Rev. Date

Description

Summary of Quantities

Pay Item Sheet No. Add. /Del./Rev. | OIld Quantity | New Quantity
0102751 SQ-2 & SQ-8 | Rev. 4667 5151
0102 78 SQ-2, SQ-4, | Rev. 11384 43314
SQ-6 & SQ-8
071011101 | SQ-3,SQ-5, | Rev. 11.180 17.114
SQ-7 & SQ-9
0710 11 201 | SQ-3, SQ-5, | Rev. 14.340 30.147
SQ-7 & SQ-9
0710 11 224 | SQ-3, SQ-5, | Rev. 2085 12069
SQ-7 & SQ-9




FDOT
Florida Department of Transportation

RICK SCOTT 801 North Broadway Avenue MIKE DEW
GOVERNOR Bartow, FL 33830 SECRETARY

MEMORANDUM

DATE: May 29, 2018

TO: Mike Dew, District Secretary

FROM: L. K. Nandam, P.E., District Secretary M

COPIES: Brian Blanchard, April Blackburn, Shannan Schuessler, John Kubler, Rick
Lilyquist, Carol Finn, Cheryl Sanchious, Angela Tucker, Frank Pizarro

SUBJECT: Delegation of Authority

| will be out of the office on Thursday, May 31, 2018 — Friday, June 22, 2018.

| delegate authority to John M. Kubler, Director of Transportation Development to act on
my behalf and to sign all documents within my authorization which may be delegated
pursuant to Florida Statutes in my absence. In the event John M. Kubler is unavailable,

| delegate authority to Rick Lilyquist, Director of Transportation Operations and Carol
Finn, District Transportation Support Manager.

This delegation will remain in effect from May 31, 2018 — June 22, 2018.

LKN:jm

www.fdot.gov





