



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

May 30, 2018

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1708**

**FINANCIAL PROJECT NUMBER(S): 436569 1 52 01 and 436569 1 52 02**

**FEDERAL AID PROJECT NUMBER(S): D118040B**

**COUNTY(IES): Polk**

**PROJECT NAME(S): SR 546, From Wabash Ave. To E of Gary Rd.**

---

**BIDS TO BE RECEIVED: June 13, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1708.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is written in a cursive style with a long horizontal stroke at the end.

Alan Autry, Manager  
Contracts Administration Office

AA:cj


Attachment

REVISION MEMO

DATE: May 24, 2018  
 TO: Final Plans (CO-FINALPLANS)  
 FROM: David Jones, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 6/18  
 Financial Project ID 436569-1-52-01 (Lead number only)  
 Proposal/Contract ID T1708  
 Federal Funds:  No  Yes Federal Aid No. D118-040-B  
 County Polk State Road No. 546

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)


\*Concurred by:  Date: 5/29/2018  
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is  is not  required. \*Approved By:  Date: 29 May 2018  
 Signature of District Specifications Engineer

If Projects of Division Interest ,  
 \*Authorized By: N/A Date: \_\_\_\_\_  
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 05/29/18  
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
- PLANS REVISION NUMBER 1 (5 Sheets).

CONTRACT TIME REVISED:  No  Yes(if yes, \_\_\_\_\_ Total Calendar Days)



