

RICK SCOTT GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 MIKE DEW SECRETARY

June 4, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1708

FINANCIAL PROJECT NUMBER(S): 436569 1 52 01 and 436569 1 52 02

FEDERAL AID PROJECT NUMBER(S): D118040B

COUNTY(IES): Polk

PROJECT NAME(S): SR 546, From Wabash Ave. To E of Gary Rd.

BIDS TO BE RECEIVED: June 13, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download Amendment File <a href="https://fdotwp1.dot.state.fl.us/contractproposalprocessingonline

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager

Contracts Administration Office

AA:cj

Attachment

DATE: June	1, 2018
TO:	Final Plans (CO-FINALPLANS)
FROM:	David Jones , Project Manager
COPIES:	DDE, DCPME
SUBJECT:	Revision Number 2 - Letting (mo./yr.) _06/18
	Financial Project ID 436569-1-52-01 (Lead number only)
	Proposal/Contract ID T1708
	Federal Funds: No Sederal Aid No. D118-040-B
	County Polk State Road No. 546
Mandatory O	nly: ⊠No ⊡Yes (*If Yes, Signatures Not Required.)
*Concurred b	by: Date: 6/01/2018 Signature of Director of Transportation Development or Designee
	ved for effects on the Specifications Package and a package revision is uired. *Approved By: Signature of District Specifications Engineer Date:
If FA Oversig	ht, *Authorized By: Date:
	SIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS HE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
	REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
*Approved B	OUT APPROVAL. y: Date: 6/01/2018 Signature of District Secretary
□ SUPPLE	MENTAL SPECIFICATIONS PACKAGE NUMBER(Pages).
REISSUE	D SPECIFICATIONS PACKAGE (Pages).
☑ PLANS R	EVISION NUMBER 2 (2 Sheets).
CONTRACT	TIME REVISED: ☑No ☐Yes(If yes, Total Calendar Days)

DATE:	06/01/2018						
		9-1-52-01	(Lead n	umber only)			
Proposal/Cor	ntract ID	11708					
PLANS REVI	SION NU	JMBER _	2				
Sheet No(s).	-		Description				
1	06/01/20						
14	O6/01/2018 Added guidance on when to use which type of sealant for the joints on the				or the joints on the project.		
SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER							
Sheet No(s). Rev. Date Description							
Summary of Quantities							
Pay Item	She	et No.	Add. / Del. / Rev.	Old Quantity	New Quantity		
			,				