



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 11, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2705

FINANCIAL PROJECT NUMBER(S): 432648 1 52 01 and 432648 1 56 01

FEDERAL AID PROJECT NUMBER(S): D217071B

COUNTY(IES): Duval

PROJECT NAME(S): SR 109 (University Blvd.), From Bartram Dr. East To Cesery Blvd.

BIDS TO BE RECEIVED: June 13, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2705.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 04/30/2018
TO: Project Review (CO-PROJREV)
FROM: Chris R. Presnell, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 06/2018
Financial Project ID 432648-1-52-01 (Lead number only)
Proposal/Contract ID T2705
Federal Funds: No Yes Federal Aid No. D217-071-B
County Duval State Road No. SR 109

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas
Date: 2018.05.01 17:16:30 -04'00' Date: _____
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Amanda Dicks Digitally signed by Amanda Dicks
Date: 2018.05.02 07:19:17 -04'00' Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (25 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 04/30/2018

2 of 3

Financial Project ID 432648-1-52-01 (Lead number only)

Proposal/Contract ID T2705

PLANS REVISION NUMBER 1

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|---|
| <u>1</u> | <u>04/26/18</u> | <u>Listed Revisions</u> |
| <u>2A</u> | <u>04/26/18</u> | <u>Added sheet</u> |
| <u>3</u> | <u>04/26/18</u> | <u>See Summary of Quantities table below</u> |
| <u>4-5</u> | <u>04/26/18</u> | <u>Summary of Pay Items updated</u> |
| <u>7</u> | <u>04/26/18</u> | <u>Updated Drwy. & inlet S-106 line work; Updated drainage acreages; Changed EOR in sheet border</u> |
| <u>SQ-5</u> | <u>04/26/18</u> | <u>Updated location & width of temp. Drwy.; Updated subtotal & total CY</u> |
| <u>SQ-6</u> | <u>04/26/18</u> | <u>Updated location of inlet S-106</u> |
| <u>SQ-19</u> | <u>04/26/18</u> | <u>Updated quantity & total LF</u> |
| <u>SQ-20</u> | <u>04/26/18</u> | <u>Updated total SY</u> |
| <u>SQ-21</u> | <u>04/26/18</u> | <u>Updated location, area ID, & quantities; Updated subtotal SY</u> |
| <u>SQ-22</u> | <u>04/26/18</u> | <u>Updated location & quantity; Updated subtotal & total SY</u> |
| <u>18</u> | <u>04/26/18</u> | <u>Updated location of inlet S-106; Updated 18" pipe quantity; Updated sheet & final summary totals; Changed EOR in sheet border</u> |
| <u>20</u> | <u>04/26/18</u> | <u>Updated Drwy. line work</u> |
| <u>28</u> | <u>04/26/18</u> | <u>Shifted inlet S-106 in plan & profile to accommodate 36' Drwy.</u> |
| <u>29</u> | <u>04/26/18</u> | <u>Widened Drwy. to 36'; Shifted inlet S-106 in plan & profile; Lengthened 18" pipe; Added limits of license agreement; Adjusted applicable call outs</u> |
| <u>34</u> | <u>04/26/18</u> | <u>Updated Drwy. & inlet S-106 line work; Added limits of license agreement; Adjusted applicable call outs</u> |
| <u>45</u> | <u>04/26/18</u> | <u>Modified cross section & location of inlet S-106; Updated EOP elevation; Changed EOR in sheet border</u> |
| <u>98</u> | <u>04/26/18</u> | <u>Modified Drwy. profile & location</u> |
| <u>104</u> | <u>04/26/18</u> | <u>Updated inlet S-106 line work; Added inlet protection</u> |

DATE: 04/30/2018

3 of 3

Financial Project ID 432648-1-52-01 _ (Lead number only)

Proposal/Contract ID T2705

| | | |
|------------|-----------------|---|
| <u>107</u> | <u>04/26/18</u> | <u>Updated Drwy. & inlet S-106 line work; Added license agreement</u> |
| <u>120</u> | <u>04/26/18</u> | <u>Updated inlet S-106 line work; Shifted business entrance sign; Modified channelizing devices</u> |
| <u>122</u> | <u>04/26/18</u> | <u>Updated Drwy. & inlet S-106 line work; Modified work area & channelizing devices; Shifted call out</u> |
| <u>130</u> | <u>04/26/18</u> | <u>Updated inlet S-106 line work</u> |
| <u>133</u> | <u>04/26/18</u> | <u>Updated Drwy. and inlet S-106 line work; Added license agreement</u> |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|--------------------|
| _____ | _____ | _____ |
| _____ | _____ | _____ |
| _____ | _____ | _____ |

Summary of Quantities (Trns*port)

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------------|------------------|---------------------------|---------------------|---------------------|
| 102-3 | 3; SQ-5 | Revised | 46 CY | 48 CY |
| 430-174-118 | 3; 18 | Revised | 655 LF | 667 LF |
| 520-1-10 | 3; SQ-19 | Revised | 3170 LF | 3106 LF |
| 522-1 | 3; SQ-20 | Revised | 1322 SY | 1313 SY |
| 522-2 | 3; SQ-20 | Revised | 779 SY | 803 SY |
| 570-1-2 | 3; SQ-22 | Revised | 757 SY | 755 SY |