



**Florida Department of Transportation**

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

June 6, 2018

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2705**

**FINANCIAL PROJECT NUMBER(S): 432648 1 52 01 and 432648 1 56 01**

**FEDERAL AID PROJECT NUMBER(S): D217071B**

**COUNTY(IES): Duval**

**PROJECT NAME(S): SR 109 (University Blvd.), From Bartram Dr. East To Cesery Blvd.**

---

**BIDS TO BE RECEIVED: June 13, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2705.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

*fa* Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 06/05/2018  
TO: Project Review (CO-PROJREV)  
FROM: Chris R. Presnell, PE, Project Manager  
COPIES: DDE, DCPME

SUBJECT: **Revision Number 2** - Letting (mo./yr.) 06/2018  
Financial Project ID 432648-1-52-01 (Lead number only)  
Proposal/Contract ID T2705  
Federal Funds:  No  Yes Federal Aid No. D217-071-B  
County Duval State Road No. SR 109

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 6/5/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 6-5-18  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

\*Approved By: [Signature] Date: 06/05/18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).

PLANS REVISION NUMBER 2 (15 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 06/05/2018

2 of 3

Financial Project ID 432648-1-52-01 (Lead number only)

Proposal/Contract ID T2705

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>06/05/18</u>	<u>Listed Revisions</u>
<u>2B</u>	<u>06/05/18</u>	<u>Added sheet</u>
<u>3</u>	<u>06/05/18</u>	<u>See Summary of Quantities table below</u>
<u>4-5</u>	<u>06/05/18</u>	<u>Summary of Pay Items updated</u>
<u>SQ-2</u>	<u>06/05/18</u>	<u>Added pay items and corresponding quantities</u>
<u>SQ-3</u>	<u>06/05/18</u>	<u>Added pay items and corresponding quantities</u>
<u>22</u>	<u>06/05/18</u>	<u>Modified Notes 4 &amp; 5 to reference BL Survey SR 10 in lieu of BL Survey SR 109</u>
<u>113</u>	<u>06/05/18</u>	<u>Modified typical section to show low profile barrier wall in lieu of channelizing device</u>
<u>114</u>	<u>06/05/18</u>	<u>Modified typical section to show low profile barrier wall in lieu of channelizing device</u>
<u>118</u>	<u>06/05/18</u>	<u>Replaced channelizing devices with low profile barrier wall; Updated applicable call outs</u>
<u>119</u>	<u>06/05/18</u>	<u>Replaced channelizing devices with low profile barrier wall; Updated applicable call outs</u>
<u>120</u>	<u>06/05/18</u>	<u>Replaced channelizing devices with low profile barrier wall; Updated applicable call outs</u>
<u>122</u>	<u>06/05/18</u>	<u>Replaced channelizing devices with low profile barrier wall; Updated applicable call outs</u>
<u>123</u>	<u>06/05/18</u>	<u>Replaced channelizing devices with low profile barrier wall; Updated applicable call outs</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

DATE: 06/05/2018

3 of 3

Financial Project ID 432648-1-52-01 \_ (Lead number only)

Proposal/Contract ID T2705

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
102-14	3; SQ-2, SQ-3	Added	0 HR	228 HR
102-71-13	3; SQ-2, SQ-3	Added	0 LF	1321 LF