



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

June 4, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6442

FINANCIAL PROJECT NUMBER(S): 430637 3 52 01 and 430637 3 56 01

FEDERAL AID PROJECT NUMBER(S): 6107004U

COUNTY(IES): Miami-Dade

**PROJECT NAME(S): SR 847 (NW 47 Ave.), From N of NW 199 St. To Premier Pkwy.
and From S of NW 203 St. To N of S Snake Cr. Canal**

BIDS TO BE RECEIVED: June 13, 2018

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6442.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: May 30, 2018

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Natalie Garganta, PE, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo. /yr.) June/2018

Financial Project ID 430637-3-52-01 (Lead number only)

Proposal/Contract ID: T6442

Federal Funds: No Yes Federal Aid No. 6107 004 U

County: Miami-Dade State Road No. 847

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

Concurred by:  Date: 5/30/18
Signature of Director of Transportation Development or Designee


I have reviewed for effects on the Specifications Package and a package revision is

is not required. *Approved By: _____ Date: _____
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 5/30/18
For: Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):

PLANS REVISION NUMBER 1 (14 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Total Calendar Days)

DATE: May 30, 2018

Financial Project ID 430637-3-52-01 (Lead number only)

Proposal/Contract ID: T6442

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/30/2018</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>3A</u>	<u>5/30/2018</u>	<u>Added Signature Sheet</u>
<u>4 - 5</u>	<u>5/30/2018</u>	<u>Updated Trns*port</u>
<u>6</u>	<u>5/30/2018</u>	<u>See Summary of Quantities Table Below</u>
<u>7 - 12</u>	<u>5/30/2018</u>	<u>Updated Trns*port</u>
<u>SQ-28</u>	<u>5/30/2018</u>	<u>Adding Column (Guardrail)</u>
<u>SQ-29</u>	<u>5/30/2018</u>	<u>Adding Column (Guardrail)</u>
<u>27</u>	<u>5/30/2018</u>	<u>Revised Allowable Material for 18" and 24" pipes and added PP for all pipe sizes.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
536-8-13	6	Add		4 EA