



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 17, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7402

FINANCIAL PROJECT NUMBER(S): 257862 3 52 01 and 257862 3 56 01

FEDERAL AID PROJECT NUMBER(S): 4047203C

COUNTY(IES): Hillsborough

**PROJECT NAME(S): CR 580 (Sam Allen Rd.), From W of SR 39 (Paul Buchman Hwy.)
To E of Park Rd.**

BIDS TO BE RECEIVED: June 13, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 19, 2018, are revised to include the Supplemental Specifications Package 5 page(s) dated May 11, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
May 17, 2018
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7402.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan D. Autry". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: May 16, 2018
 TO: Final Plans (CO-FINALPLANS)
 FROM: Kevin Lee, FDOT Project Manager (GEC)
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 06/18
 Financial Project ID 257862-3-52-01(Lead number only)
 Proposal/Contract ID T7402
 Federal Funds: No Yes Federal Aid No. 4047-203-C
 County Hillsborough State Road No. CR580

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 5/16/18
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By:  Date: 5/16/18
 Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A Date: _____
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (5 Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages)
- PLANS REVISION NUMBER 1 (9 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: May 16, 2018

Financial Project ID 257862-3-52-01 (Lead number only)

Proposal/Contract ID T7402

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	05-11-18	Listed Revisions, Updated Index.
2A	05-11-18	Added sheet.
3	05-11-18	Summary of Pay Items updated. Revised quantity FOR Pay Item 102-14.
4 to 6	05-11-18	Summary of Pay Items updated.
SQ-1	05-11-18	Revised quantities.
SQ-3	05-11-18	Revised quantities.
34	05-11-18	Added note.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet No(s).	Rev. Date	Description
1	05-11-18	Supplemental Specification cover sheet
2-4	05-11-18	Added SP0080308SDRB: Prosecution and Progress-Prosecution of Work- Statewide Disputes Review Board.
5	05-11-18	Supplemental Specifications completion page

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0102-14	SQ-3	Rev.	260 MH	2612 MH