



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

June 5, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7402

FINANCIAL PROJECT NUMBER(S): 257862 3 52 01 and 257862 3 56 01

FEDERAL AID PROJECT NUMBER(S): 4047203C

COUNTY(IES): Hillsborough

**PROJECT NAME(S): CR 580 (Sam Allen Rd.), From W of SR 39 (Paul Buchman Hwy.)
To E of Park Rd.**

BIDS TO BE RECEIVED: June 13, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7402.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: June 4, 2018
 TO: Final Plans (CO-FINALPLANS)
 FROM: Kevin Lee, FDOT Project Manager (GEC)
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 2** - Letting (mo./yr.) 06/18
 Financial Project ID 257862-3-52-01(Lead number only)
 Proposal/Contract ID T7402
 Federal Funds: No Yes Federal Aid No. 4047-203-C
 County Hillsborough State Road No. CR580

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: *Audilia Anthony for Richard Moss* Date: 6/5/18
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By: *[Signature]* Date: 6/5/18
 Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: *[Signature]* Date: 6/5/18
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ___ (___ Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages)
- PLANS REVISION NUMBER 2 (12 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)



DATE: June 4, 2018Financial Project ID 257862-3-52-01 (Lead number only)Proposal/Contract ID T7402PLANS REVISION NUMBER 2

FPID: 257862-3-52-01 (6 Sheets)

Sheet No(s).	Rev. Date	Description
1	06-04-18	Listed Revisions, Updated Index.
2B	06-04-18	Added sheet.
3 to 5	06-04-18	Summary of Pay Items updated.
6	06-04-18	Summary of Pay Items updated. Revised quantities.

FPID: 257862-3-56-01 (6 Sheets)

Sheet No(s).	Rev. Date	Description
U-1	06-04-18	Updated Index
U-2A	06-04-18	Added sheet.
U-3 to U-4	06-04-18	Updated sheet references and quantities.
U-5	06-04-18	Updated sheet references and quantities. See Summary of Quantities below.
U-8	06-04-18	Updated a referenced sheet number

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s).	Rev. Date	Description
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1080 21112	U-5	Rev.	5 EA	4 EA
1080 21118	U-5	Rev.	29 EA	31 EA
1080 24112	U-5	Rev.	5 EA	4 EA
1080 24118	U-5	Rev.	29 EA	31 EA
1080 26102	U-5	Rev.	41 EA	42 EA
1080 33108	U-5	Rev.	1 EA	2 EA
1080 33112	U-5	Rev.	8 EA	7 EA