



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

April 16, 2018

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7408**

**FINANCIAL PROJECT NUMBER(S): 428953 1 52 01, 428955 1 52 01, 428956 1 52 01 and  
434738 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): D717045B, D717046B and D717047B**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): SR 93A (I-75) and SR 60 (Adamo Dr.), From WB SR 60 Entrance  
Ramp To S of CR 574 (CSX RR), From S of SR 60 At Slipramp To S of  
CSX Bridge (100471), From S of Selmon Expressway Overpass To N of  
SR 60 and From I-75 NB Off Ramp To W of Brandon Town Center Dr.**

---

**BIDS TO BE RECEIVED: May 23, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE  
NUMBER TWO**

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 8, 2018, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 5 page(s) dated April 16, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum  
April 16, 2018  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7408.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry".

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 4/13/2018  
TO: Final Plans (CO-FINALPLANS)

1 of 2

FROM: Charlie Xie, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 2** - Letting (mo./yr.) 05/2018

Financial Project ID 428953-1-52-01 (Lead number only)

Proposal/Contract ID T7408

Federal Funds:  No  Yes Federal Aid No. D717-045-B

County Hillsborough

State Road No. 93A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Audelia Anthony for Date: 4/13/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: Mark Proddy Date: 4/13/18  
FOR Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS  
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By: N/A Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (5 Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (3 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 4/13/2018

2 of 2

Financial Project ID 428953-1-52-01 (Lead number only)

Proposal/Contract ID T7408

**PLANS REVISION NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>04/12/2018</u>	<u>Noted the addition of sheet 3A &amp; revision to sheet 168</u>
<u>3A</u>	<u>04/12/2018</u>	<u>Added signature sheet due to revision</u>
<u>168</u>	<u>04/12/2018</u>	<u>Updated Detour Restrictions</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/13/2018</u>	<u>Supplemental Specifications Cover Page</u>
<u>2-4</u>	<u>4/13/2018</u>	<u>Added SP0080308SDRB</u>
<u>5</u>	<u>4/13/2018</u>	<u>Supplemental Specifications Completion Page</u>
<u> </u>	<u> </u>	<u> </u>

**Summary of Quantities**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
N/A	N/A	N/A	N/A	N/A



**Florida Department of Transportation**

**RICK SCOTT  
GOVERNOR**

11201 N. McKinley Drive  
Tampa, FL 33612

**MIKE DEW  
SECRETARY**

**Memorandum**

**Date:** July 24, 2017

**To:** Edward McKinney, PLEMO Administrator  
Ming Gao, Modal Development Administrator  
Richard Moss, Design Engineer  
Penny Anthony, Right of Way Manager  
Kelli Bradley, Program Management Administrator

**From:** Bill Jones, PE, Director of Transportation Development

**Copies:** David Gwynn, P.E., District Seven Secretary

**Subject:** Delegation Authority

You are delegated signature and approval authority during my absence from the office during any extended period. Signature should be made in your name "for the District Director of Transportation Development."

All documents requiring signature and/or approval under this delegation should be forwarded to my office for proper coordination/logging prior to signing. In addition, please ensure my office receives a "reading file" copy of all correspondence (letters and memos) you sign for me.

Documents for which delegation cannot be granted and cannot await my return shall be forwarded to my office for routing to Secretary Gwynn for execution.

This delegation supersedes prior delegations and shall remain in full force and effect until such time as it is revoked or superseded in writing by me or my successors.

BJ/mh