



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**MIKE DEW
SECRETARY**

June 1, 2018

ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7408

**FINANCIAL PROJECT NUMBER(S): 428953 1 52 01, 428955 1 52 01, 428956 1 52 01 and
434738 2 52 01**

FEDERAL AID PROJECT NUMBER(S): D717045B, D717046B and D717047B

COUNTY(IES): Hillsborough

**PROJECT NAME(S): SR 93A (I-75) and SR 60 (Adamo Dr.), From WB SR 60 Entrance
Ramp To S of CR 574 (CSX RR), From S of SR 60 At Slipramp To S of
CSX Bridge (100471), From S of Selmon Expressway Overpass To N of
SR 60 and From I-75 NB Off Ramp To W of Brandon Town Center Dr.**

BIDS TO BE RECEIVED: June 13, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7408.004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 5/30/2018
TO: Final Plans (CO-FINALPLANS)

1 of 3

FROM: Charlie Xie, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 4 - Letting (mo./yr.) 06/2018

Financial Project ID 428953-1-52-01 (Lead number only)

Proposal/Contract ID T7408

Federal Funds: No Yes Federal Aid No. D717-045-B, D717-046-B, D717-047-B

County Hillsborough

State Road No. 93A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Richard Moss Signature of Director of Transportation Development or Designee Date: 5/31/18

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By:  Signature of District Specifications Engineer Date: 5/31/18

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Signature of District Secretary Date: 5/31/18

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 3 (31 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/30/2018

2 of 3

Financial Project ID 428953-1-52-01 (Lead number only)

Proposal/Contract ID T7408

PLANS REVISION NUMBER 3

Sheet No(s) Rev. Date Description

FPID 428953-1-52-01:

| | | |
|--------------|-------------------|---|
| <u>1</u> | <u>05/30/2018</u> | <u>Revised Index, Added revision 3 sheets</u> |
| <u>3C</u> | <u>05/30/2018</u> | <u>Added revision signature sheet</u> |
| <u>4A-4L</u> | <u>05/30/2018</u> | <u>Revised pay items and updated Proposal Summary</u> |

FPID 428955-1-52-01:

| | | |
|--------------|-------------------|---|
| <u>1</u> | <u>05/30/2018</u> | <u>Revised Index</u> |
| <u>2B</u> | <u>05/30/2018</u> | <u>Added revision signature sheet index</u> |
| <u>SQ-9</u> | <u>05/30/2018</u> | <u>Adjusted summary box, updated quantity for pay item 287-1 and added pay item 288-001</u> |
| <u>SQ-9A</u> | <u>05/30/2018</u> | <u>Adjusted summary box</u> |
| <u>SQ-64</u> | <u>05/30/2018</u> | <u>Adjusted summary box and updated quantity for pay item 446-1-1</u> |
| <u>SQ-65</u> | <u>05/30/2018</u> | <u>Adjusted summary box</u> |
| <u>B-1</u> | <u>05/30/2018</u> | <u>Revised component</u> |
| <u>B-2B</u> | <u>05/30/2018</u> | <u>Revised Index</u> |
| <u>B-3</u> | <u>05/30/2018</u> | <u>Added sheet B-2B to index</u> |
| <u>BQ1-1</u> | <u>05/30/2018</u> | <u>Revised quantity of 400-147</u> |

FPID 428956-1-52-01:

| | | |
|----------------|-------------------|--|
| <u>1</u> | <u>05/30/2018</u> | <u>Noted the addition of sheet 4A</u> |
| <u>3B</u> | <u>05/30/2018</u> | <u>Added signature sheet due to revision</u> |
| <u>SQ-11</u> | <u>05/30/2018</u> | <u>Modified quantity for pay item 288-001 and 0287-1</u> |
| <u>SQ-12</u> | <u>05/30/2018</u> | <u>Removed line items for pay item 288-001</u> |
| <u>SQ-40</u> | <u>05/30/2018</u> | <u>Modified quantity for pay item 446-1-1</u> |
| <u>215-216</u> | <u>05/30/2018</u> | <u>Added note</u> |

DATE: 5/30/2018

3 of 3

Financial Project ID 428953-1-52-01 (Lead number only)

Proposal/Contract ID T7408

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description

Summary of Quantities

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------------|------------------|--|---------------------|---------------------|
| 287-1 | SQ-9 | Rev. (428955-1-52-01) | 2983.4 CY | 1491.9 CY |
| 288-001 | SQ-9 | Add (428955-1-52-01) | N/A | 172.1 CY |
| 400-147 | BQ1-1 | Rev. (428955-1-52-01) Bridge # 100851 | 26 CF | 13 CF |
| 446-1-1 | SQ-64 | Rev. (428955-1-52-01) | 8515 LF | 4107 LF |
| | | | | |
| 287-1 | SQ-11 | Rev. (428956-1-52-01) | 2121.7 CY | 1060.8 CY |
| 288-001 | SQ-11 | Rev. (428956-1-52-01) | 334.7 CY | 110.4 CY |
| 446-1-1 | SQ-40 | Rev. (428956-1-52-01) | 8820 LF | 5993 LF |
| | | | | |