



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

June 1, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7412

FINANCIAL PROJECT NUMBER(S): 430573 1 52 01

FEDERAL AID PROJECT NUMBER(S): D717065B

COUNTY(IES): Pasco

**PROJECT NAME(S): SR 56 (I-75) Interchange, From E of CR 54 To W of Cypress Ridge
Blvd. Bridge No. 140125**

BIDS TO BE RECEIVED: June 13, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 14, 2018, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 6 page(s) dated May 17, 2018.

Addendum
June 1, 2018
Page Two

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7412.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: May 30, 2018 1 of 3
TO: Final Plans (CO-FINALPLANS)
FROM: Ryan Forrestel, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 2 - Letting (mo./yr.) 6/18
Financial Project ID 430573-1-52-01 (Lead number only)
Proposal/Contract ID T7412
Federal Funds: No Yes Federal Aid No. D717-065-B
County Pasco State Road No. 56

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Richard Moss Signature of Director of Transportation Development or Designee Date: 5/31/18
Cecelia Anthony Sr

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 5/30/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: [Signature] Date: 5/31/18
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (6 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (248 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: May 30, 2018

2 of 3

Financial Project ID 430573-1-52-01 (Lead number only)

Proposal/Contract ID T7412

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/18/18</u>	<u>Key Sheet</u>
<u>2A</u>	<u>5/18/18</u>	<u>Signature Sheet</u>
<u>3-9</u>	<u>5/18/18</u>	<u>Summary of Pay Items</u>
<u>409</u>	<u>5/18/18</u>	<u>Temporary Traffic Control Plans</u>
<u>463</u>	<u>5/18/18</u>	<u>Temporary Traffic Control Plans</u>
<u>468</u>	<u>5/18/18</u>	<u>Temporary Traffic Control Plans</u>
<u>490-649</u>	<u>5/18/18</u>	<u>Temporary Traffic Control Plans</u>
<u>668</u>	<u>5/18/18</u>	<u>Summary of Verified Utilities</u>
<u>669-680</u>	<u>5/18/18</u>	<u>Utility Adjustments</u>
<u>L-1- L-52</u>	<u>5/18/18</u>	<u>Lighting Plans</u>
<u>B-1</u>	<u>5/18/18</u>	<u>Bridge Key Sheet</u>
<u>B-2A</u>	<u>5/18/18</u>	<u>Signature Sheet</u>
<u>B-4</u>	<u>5/18/18</u>	<u>Index of Sheets</u>
<u>W-04</u>	<u>5/18/18</u>	<u>Revised Note 2</u>
<u>W-05</u>	<u>5/18/18</u>	<u>Miscellaneous Details (1 of 2)</u>
<u>W1-01</u>	<u>5/18/18</u>	<u>Plan (1 of 2) Wall No. 1</u>
<u>W1-03</u>	<u>5/18/18</u>	<u>Elevation (1 of 3) Wall No. 1</u>
<u>W3-02</u>	<u>5/18/18</u>	<u>Plan (2 of 2) Wall No. 3</u>
<u>W3-04</u>	<u>5/18/18</u>	<u>Elevation (2 of 2) Wall No. 3</u>
<u>W4-01</u>	<u>5/18/18</u>	<u>Plan (1 of 2) Wall No. 4</u>
<u>W4-03</u>	<u>5/18/18</u>	<u>Elevation (1 of 4) Wall No. 4</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/17/2018</u>	<u>Supplemental Specs Package cover page.</u>
<u>2-4</u>	<u>5/17/2018</u>	<u>Added SP0080308SDRB per District request.</u>

DATE: May 30, 2018

3 of 3

4 5/17/2018 Removed SP0081300A per District request.
5 5/17/2018 Removed SP0081300ID per District request.
6 5/17/2018 Supplemental Specs Package completion page.

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0630 2 11	L-6	Revised	9250	20535
0630 2 12	L-6	Revised	1000	2899
0635 2 11	L-6	Revised	115	124
0639 1121	L-6	Revised	1	3
0639 2 1	L-6	Revised	800	290
0639 3 11	L-6	Revised	1	3
0641 2 12	L-6	Revised	1	3
0715 1 12	L-6	Revised	30000	28566
0715 1 13	L-6	Revised	750	98868
0715 1 60	L-6	Revised	30000	85004
0715 4 70	L-6	Revised	46	30
0715 7 11	L-6	Revised	2	3
0715 7 21	L-6	Revised	2	1
0715 7 41	L-6	Revised	1	2
0715511135	L-6	Deleted	2	0
0715511145	L-6	Deleted	8	0
0715513135	L-6	Added	0	2
0715513145	L-6	Added	0	8