



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 18, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7413

FINANCIAL PROJECT NUMBER(S): 436588 1 52 01 and 430335 1 52 01

FEDERAL AID PROJECT NUMBER(S): D717060B and D717061B

COUNTY(IES): Hillsborough

**PROJECT NAME(S): SR 400 (I-4), From E of SR 93A (I-75) To E of Williams Rd.
and From E of 50th St. To E of McIntosh Rd.**

BIDS TO BE RECEIVED: June 13, 2018

CONTRACT DAYS CHANGE

The Contract Days for this proposal has been changed to 480 Calendar Days and the Acquisition Days has been changed to 60 Calendar Days.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER TWO**

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 15, 2018, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 6 page(s) dated May 4, 2018.

Addendum
May 18, 2018
Page Two

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7413.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke extending to the right.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: May 17, 2018

TO: Final Plans (CO-FINALPLANS)

FROM: Sandra Gonzalez, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 06/18

Financial Project ID 436588-1-52-01 (Lead number only)

Proposal/Contract ID T7413

Federal Funds: No Yes Federal Aid No. D717-060-B, D717-061-B

County Hillsborough

State Road No. 400

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 5/18/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 5/17/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 02 (6 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 01 (28 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, 480 Total Calendar Days)



DATE: May 17, 2018

2 of 3

Financial Project ID 436588-1-52-01 (Lead number only)

Proposal/Contract ID T7413

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
FPID 436588-1-52-01:		
<u>1</u>	<u>05/11/18</u>	<u>Added sheet number 2A</u>
<u>2A</u>	<u>05/11/18</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>05/11/18</u>	<u>Revised Quantities</u>
<u>4</u>	<u>05/11/18</u>	<u>Updated Summary of Pay Items</u>
<u>5</u>	<u>05/11/18</u>	<u>Updated Summary of Pay Items</u>
<u>SQ-2</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-3</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-4</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-5</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-6</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-7</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-8</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-9</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-11</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-15</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-16</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-17</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-18</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-19</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-20</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-21</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-22</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-23</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>SQ-24</u>	<u>05/11/18</u>	<u>Updated construction time and Quantities</u>
<u>119</u>	<u>05/11/18</u>	<u>Updated Notes</u>

DATE: May 17, 2018

3 of 3

Financial Project ID 436588-1-52-01 (Lead number only)

Proposal/Contract ID T7413

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
FPID 430335-1-52-01:		
<u>1</u>	<u>05/11/18</u>	<u>Added sheet number 2A to Index</u>
<u>2A</u>	<u>05/11/18</u>	<u>New sheet</u>
<u>SQ-5</u>	<u>05/11/18</u>	<u>Updated construction time</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 02

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/4/2018</u>	<u>Supplemental Specifications Cover Page</u>
<u>2-5</u>	<u>5/4/2018</u>	<u>Added Flexible Start Time and Statewide Disputes Review Board</u>
<u>6</u>	<u>5/4/2018</u>	<u>Specifications Package Completion Page</u>
<u> </u>	<u> </u>	<u> </u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-60	SQ-9	Rev. (436588-1-52-01)	369754	404920
102-74-1	SQ-9	Rev. (436588-1-52-01)	78064	85562
102-74-2	SQ-9	Rev. (436588-1-52-01)	18871	20859
102-76	SQ-9	Rev. (436588-1-52-01)	949	1044
102-99	SQ-9	Rev. (436588-1-52-01)	12266	13546
102-104	SQ-11	Rev. (436588-1-52-01)	3200	3840
102-107-1	SQ-11	Rev. (436588-1-52-01)	3200	3840
102-150-1	SQ-9	Rev. (436588-1-52-01)	3176	3496
102-150-2	SQ-9	Rev. (436588-1-52-01)	3176	3496
107-1	SQ-15	Rev. (436588-1-52-01)	5274.14	6027.59
107-2	SQ-15	Rev. (436588-1-52-01)	4177.69	4774.50