



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

February 20, 2018

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3646**

**FINANCIAL PROJECT NUMBER(S): 220495 8 52 01 and 220495 8 56 01**

**FEDERAL AID PROJECT NUMBER(S): 1991064P**

**COUNTY(IES): Wakulla**

**PROJECT NAME(S): SR 369 (US 319), From N of SR 267 To the Leon County Line**

---

**BIDS TO BE RECEIVED: March 28, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3646.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

REVISION MEMO

DATE: 02-19-2018

TO: Final Plans (CO-FINALPLANS)

FROM: Noelle Warren, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 02 - Letting (mo./yr.) 03/18

Financial Project ID 220495-8-52-01 (Lead number only)

Proposal/Contract ID T3646

Federal Funds: No Yes Federal Aid No. 1991 064 P

County Wakulla State Road No. 369

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Jared W. Perdue Digitally signed by Jared W. Perdue Date: 2018.02.20 10:46:38 -06'00' Date: Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is not required. \*Approved By: Heath Riley Digitally signed by Heath Riley Date: 2018.02.20 07:26:50 -06'00' Date: 2/20/18 Signature of District Specifications Engineer

If Projects of Division Interest ,

\*Authorized By: DEREK A FUSCO Digitally signed by DEREK A FUSCO Date: 2018.02.20 07:26:50 -06'00' Derek Fusco Date: 2/20/2018 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: Signature of District Secretary Date:

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (Pages).

REISSUED SPECIFICATIONS PACKAGE (Pages).

PLANS REVISION NUMBER 1 (3 Sheets).

CONTRACT TIME REVISED: No Yes(if yes, Total Calendar Days)

