



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

March 8, 2018

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4473**

**FINANCIAL PROJECT NUMBER(S): 427516 1 52 01 and 427516 1 52 02**

**FEDERAL AID PROJECT NUMBER(S): D417058B**

**COUNTY(IES): Palm Beach**

**PROJECT NAME(S): SR 9 (I-95), From S of L-30 Canal To N of Gateway Blvd. and From S of Boynton Beach Blvd. To N of Gateway Blvd.**

---

**BIDS TO BE RECEIVED: March 28, 2018**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4473.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly distinguishable.

Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 3/2/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Carl Dorvil, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 3/2018

Financial Project ID 427516-1-52-01 (Lead number only)

Proposal/Contract ID T4473

Federal Funds:  No  Yes Federal Aid No. D417-058-B

County Palm Beach

State Road No. 9

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:

  
Signature of Director of Transportation Development or Designee

Date: 3/2/18

I have reviewed for effects on the Specifications Package and a package revision is  is not  required. \*Approved By: Luther Sterling Digitally signed by Luther Sterling  
Date: 2018.03.06 12:39:02-0500' Date: \_\_\_\_\_

Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: N/A

Print Name of FHWA Engineer

Date: \_\_\_\_\_

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_

Signature of District Secretary

Date: \_\_\_\_\_

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 ( 15 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 03/2/2018

Financial Project ID: 427516-1-52-01 (Lead number only)

Proposal/Contract ID: 4473

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	03/05/18	Listed Revisions
2A	03/05/18	Added Sheet
3	03/05/18	Revised pay items 334-1-54 and 337-7-25 Removed pay items 334-1-58 and 337-7-26
4	03/05/18	Revised Pay items 700-1-14 & 700-1-60
20-22	03/05/18	Revised asphalt mix to PG76-22
SQ-1	03/05/18	Added pay item note
SQ-17	03/05/18	Revised quantity total for 334-1-54
SQ-18	03/05/18	Revised pavement type for ramps 93220-138 and 93220-139. Removed pay item 334-1-58
SQ-19	03/05/18	Revised pavement type for ramps 93220-138 and 93220-139. Removed pay item 334-1-58 and updated quantity for pay item 334-1-54
SQ-20	03/05/18	Revised quantity total for 337-7-25
SQ-21	03/05/18	Revised pavement type for ramps 93220-138 and 93220-139. Removed pay item 337-7-26.
S-4	03/05/18	Revised quantities for pay items pay items 700-1-14 and 700-1-60
S-23	03/05/18	Proposed sign at station 3866+84.19 removed and existing sign at station 3866+84.19 revised to remain

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

Sheet No(s).	Rev. Date	Description

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0334-1-54	3	Rev (42751615201)	27708.1	28936.1
0334-1-54	3	Rev (42751615202)	20371.8	20581.8
0334-1-58	3	Del (42751615201)	1227.9	0
0334-1-58	3	Del (42751615202)	210	0
0337-7-25	3	Rev (42751615201)	13019.2	13459.7
0337-7-26	3	Del (42751615201)	440.5	0
0700-1-14	4	Rev (42751615201)	3	2
0700-1-60	4	Rev (42751615201)	21	20