



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

March 23, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4473

FINANCIAL PROJECT NUMBER(S): 427516 1 52 01 and 427516 1 52 02

FEDERAL AID PROJECT NUMBER(S): D417058B

COUNTY(IES): Palm Beach

PROJECT NAME(S): SR 9 (I-95), From S of L-30 Canal To N of Gateway Blvd. and From S of Boynton Beach Blvd. To N of Gateway Blvd.

BIDS TO BE RECEIVED: March 28, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T4473.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" being the most prominent part.

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 3/21/2018
TO: Final Plans (CO-FINALPLANS)
FROM: Carl Dorvil, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 2 - Letting (mo./yr.) 3/2018
Financial Project ID 427516-1-52-01 (Lead number only)
Proposal/Contract ID T4473
Federal Funds: No Yes Federal Aid No. D417-058-B
County Palm Beach State Road No. 9

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 3/22/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By:  Date: 03-23-2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 3/22/18
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 2 (19 Sheets).
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
-

