



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

March 9, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5615

FINANCIAL PROJECT NUMBER(S): 437931 1 52 01

FEDERAL AID PROJECT NUMBER(S): D517088B

COUNTY(IES): Seminole

PROJECT NAME(S): CR 427 (Ronald Reagan Blvd.), From SR 434 To N of Palmetto Ave.

BIDS TO BE RECEIVED: March 28, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5615.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 3/8/18

1 of 2

TO: Final Plans (CO-FINALPLANS)

FROM: Sameer Ambare, Project Manager

COPIES: DDE, DCPME


SUBJECT: **Revision Number 2** - Letting (mo./yr.) 3/2018
Financial Project ID 437931-1-52-01 (Lead number only)
Proposal/Contract ID T5615

Federal Funds: No Yes Federal Aid No. D517-088-B

County SEMINOLE COUNTY State Road No. N/A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 3-9-2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 3/9/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 3/9/18
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (Pages).

PLANS REVISION NUMBER 2 (4 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 3/8/18

2 of 2

Financial Project ID 437931-1-52-01 (Lead number only)

Proposal/Contract ID T5615

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>03/08/2018</u>	<u>Key Sheet Updated</u>
<u>4</u>	<u>03/08/2018</u>	<u>Deleted Signal Loop Note</u>
<u>21</u>	<u>03/08/2018</u>	<u>Revised Brick Paver Details</u>
<u>T-1</u>	<u>03/08/2018</u>	<u>Deleted Signal Loop Note</u>