



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

March 7, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7401

FINANCIAL PROJECT NUMBER(S): 434806 1 52 01

FEDERAL AID PROJECT NUMBER(S): D718006B

COUNTY(IES): Pinellas

PROJECT NAME(S): SR 693 (S Pasadena Ave.), From E of SR 699 (Blind Pass Rd.) To Park St.

BIDS TO BE RECEIVED: March 28, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7401.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 03/06/18
TO: Final Plans (CO-FINALPLANS)

1 of 2

FROM: Kevin Lee, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 03/2018

Financial Project ID 434806-1-52-01 (Lead number only)

Proposal/Contract ID T7401

Federal Funds: No Yes Federal Aid No. D718-006-B

County Pinellas

State Road No. 693

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 3/6/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 3.6.2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (14 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 3/6/18

2 of 2

Financial Project ID 434806-1-52-01 (Lead number only)

Proposal/Contract ID T7401

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>3/5/2018</u>	<u>Updated key sheet, revised FDOT PM</u>
<u>2A</u>	<u>3/5/2018</u>	<u>Added sheet</u>
<u>3-5</u>	<u>3/5/2018</u>	<u>Changed pay items from 334-1-57 to 334-1-53 and 337-7-93 to 337-7-83</u>
<u>6-9</u>	<u>3/5/2018</u>	<u>Changed superpave and friction course from High Polymer to PG 76-22</u>
<u>SQ-11 – SQ-13</u>	<u>3/5/2018</u>	<u>Changed pay items from 334-1-57 to 334-1-53 and 337-7-93 to 337-7-83</u>
<u>S-1</u>	<u>3/5/2018</u>	<u>Revised FDOT PM</u>
<u>T-1</u>	<u>3/5/2018</u>	<u>Revised FDOT PM</u>

Summary of Quantities

Pay Item	FPID	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
Roadway					
334-1-57	434806-1-52-01	3	DEL	4167.4	0
334-1-53	434806-1-52-01	3	ADD	0	4167.4
337-7-93	434806-1-52-01	3	DEL	5419.9	0
337-7-83	434806-1-52-01	3	ADD	0	5419.9