



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 1, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1709

FINANCIAL PROJECT NUMBER(S): 201032 2 52 01, 201032 2 56 01 and 201032 2 56 02

FEDERAL AID PROJECT NUMBER(S): D117115B

COUNTY(IES): Manatee

PROJECT NAME(S): SR 93 (I-75), At the Intersection of SR 70

BIDS TO BE RECEIVED: May 23, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1709.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 4/26/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Doug Burkhart, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 02 - Letting (mo./yr.) 05/18

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

Federal Funds: No Yes Federal Aid No. D-117-115-B

County Manatee State Road No. 70

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 4/26/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 4/26/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 2 (27 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 4/26/2018

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

PLANS REVISION NUMBER 2

Sheet No(s).	Rev. Date	Description
1	4/27/2018	Added sheet number 2B
2B	4/27/2018	Added sheet
4 - 5	4/27/2018	Added pay item, Replaced Proposal Summary of Pay Items
SQ-5 - SQ-10	4/27/2018	Added floating turbidity pay item
SQ-25	4/27/2018	Removed traffic railing line item, adjusted quantities, added shldr. barrier item
SQ-27	4/27/2018	Removed concrete sidewalk line item, updated total
SQ-29	4/27/2018	Revised offset side
85	4/27/2018	Revised guardrail labels
86	4/27/2018	Ditch pavement limits added
88	4/27/2018	Ditch pavement limits added
89	4/27/2018	Added conc. barrier wall w/noise wall labels
105	4/27/2018	Revised guardrail labels
254-255	4/27/2018	Ditch pavement limits added
291	4/27/2018	Ditch pavement limits added
296	4/27/2018	Ditch pavement limits added
365	4/27/2018	Revised note 1
625-626	4/27/2018	Ditch pavement limits added
647-648	4/27/2018	Revised concrete barrier wall w/noise wall

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
104 11	SQ-5 – SQ-10	Added	0	830.9
521 8 1	SQ-25	Revised	8183	7336
521 72 3	SQ-25	Added	0	858
521 72 20	SQ-25	Revised	910	1165
522 1	SQ-27	Revised	3453	3337