



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

May 11, 2018

**ADDENDUM NO. 3**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1709**

**FINANCIAL PROJECT NUMBER(S): 201032 2 52 01, 201032 2 56 01 and 201032 2 56 02**

**FEDERAL AID PROJECT NUMBER(S): D117115B**

**COUNTY(IES): Manatee**

**PROJECT NAME(S): SR 93 (I-75), At the Intersection of SR 70**

---

**BIDS TO BE RECEIVED: May 23, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1709.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with a long horizontal stroke at the end.

Alan Autry, Manager  
Contracts Administration Office

AA:dm

Attachment

DATE: 5/10/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Doug Burkhart, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 03 - Letting (mo./yr.) 05/18

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

Federal Funds:  No  Yes Federal Aid No. D-117-115-B

County Manatee State Road No. 70

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 5/10/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is  is not  required. \*Approved By: [Signature] Date: 5/10/2018  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: for: [Signature] Date: 5/10/18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 3 ( 19 Sheets).

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

\_\_\_\_\_

DATE: 5/10/2018

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

PLANS REVISION NUMBER 3

Sheet No(s).	Rev. Date	Description
1	5/9/2018	Added sheet number 2C
2C	5/9/2018	Added signature sheet
3-11	5/9/2018	Replaced Proposal Summary of Pay Items
SQ-15	5/9/2018	Revised embankment quantities
SQ-29	5/9/2018	Deleted 536 85 26, revised totals for 536 1 1, 536 85 24 & 536 85 25
SQ-30	5/9/2018	Deleted 536 85 26, revised 536 1 1, 536 85 24, 536 85 25 & 544 75 1
586	5/9/2018	Revised slopes and earthwork
587	5/9/2018	Revised slopes and earthwork
588	5/9/2018	Revised slopes and earthwork
589	5/9/2018	Revised slopes and earthwork
642	5/9/2018	Revised slope

### Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120 6	SQ-15	Revised	539501	540422
536 1 1	SQ-29 – SQ-30	Revised	39000	39281
536 85 24	SQ-29 – SQ-30	Revised	1	3
536 85 25	SQ-29 – SQ-30	Revised	14	16
536 85 26	SQ-29 – SQ-30	Deleted	2	0
544 75 1	SQ-30	Revised	6	5