



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 15, 2018

ADDENDUM NO. 4

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1709

FINANCIAL PROJECT NUMBER(S): 201032 2 52 01, 201032 2 56 01 and 201032 2 56 02

FEDERAL AID PROJECT NUMBER(S): D117115B

COUNTY(IES): Manatee

PROJECT NAME(S): SR 93 (I-75), At the Intersection of SR 70

BIDS TO BE RECEIVED: May 23, 2018

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T1709.004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

DATE: 5/15/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Doug Burkhart, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 04 - Letting (mo./yr.) 05/18

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

Federal Funds: No Yes Federal Aid No. D-117-115-B

County Manatee State Road No. 70

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 5/14/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 5/14/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 5/14/2018
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 4 (189 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/15/2018

Financial Project ID 201032-2-52-01 (Lead number only)

Proposal/Contract ID T1709

PLANS REVISION NUMBER 4

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	5/15/2018	Added sheet number 2D
2D	5/15/2018	Added signature sheet
375-561	5/15/2018	Added embankment volumes

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity