



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

May 15, 2018

**ADDENDUM NO. 3**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2698-R0**  
**FINANCIAL PROJECT NUMBER(S): 440552 1 52 01**  
**FEDERAL AID PROJECT NUMBER(S): D217107B**  
**COUNTY(IES): Dist./St.-Wide**  
**PROJECT NAME(S): District Wide Safety, District Wide**

---

**BIDS TO BE RECEIVED: May 23, 2018**

**PLANS REVISION**


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T2698-R0.003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

  
for Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

DATE: 05/09/2018 1 of 2

TO: Project Review (CO-PROJREV)

FROM: Clint McCraw, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 05/2018

Financial Project ID 440552-1-52-01 (Lead number only)

Proposal/Contract ID T2698-RO

Federal Funds:  No  Yes Federal Aid No. D217-107-B

County Districtwide State Road No. N/A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 5/4/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 5-4-18  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 05/14/18  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (13 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

\_\_\_\_\_

