



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 14, 2018

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3660

FINANCIAL PROJECT NUMBER(S): 406194 3 52 01

FEDERAL AID PROJECT NUMBER(S): D317028B

COUNTY(IES): Okaloosa

PROJECT NAME(S): SR 397 (John Sims Pkwy.), Over Toms Bayou

BIDS TO BE RECEIVED: May 23, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T3660.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office


AA:cj

Attachment

DATE: 05/10/2018
 TO: Final Plans (CO-FINALPLANS)
 FROM: Dean Mitchell, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 2** - Letting (mo./yr.) 05/2018
 Financial Project ID 406194-3-52-01 (Lead number only)
 Proposal/Contract ID T3660
 Federal Funds: No Yes Federal Aid No. D317-028-B
 County Okaloosa State Road No. 397

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)


*Concurred by:  DocuSigned by:
862D6B01F4FF447... _____ Date: 5/11/2018 | 8:10 AM EDT
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. *Approved By:  DocuSigned by:
2870CD7DC1ED44E... _____ Date: 5/10/2018 | 4:45 PM EDT
 FOR Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  DocuSigned by:
BDE91322A8E54BA... _____ Date: 5/11/2018 | 8:14 AM EDT
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 2 (6 Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 05/10/2018

2 of 2

Financial Project ID 406194-3-52-01 (Lead number only)

Proposal/Contract ID T3660

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/10/2018</u>	<u>Revised Sheet Index.</u>
<u>2B</u>	<u>5/10/2018</u>	<u>Added new signature sheet.</u>
<u>43</u>	<u>5/10/2018</u>	<u>Revised Note.</u>
<u>B-02A</u>	<u>5/10/2018</u>	<u>Added new signature Sheet.</u>
<u>B-03</u>	<u>5/10/2018</u>	<u>Revised Sheet Index.</u>
<u>B2-03</u>	<u>5/10/2018</u>	<u>Revised Note.</u>

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity