



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

May 15, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6422

FINANCIAL PROJECT NUMBER(S): 427369 2 52 01, 427369 2 52 02 and 427369 3 52 01

FEDERAL AID PROJECT NUMBER(S): 4031035P and D617042B

COUNTY(IES): Miami-Dade

**PROJECT NAME(S): SR 997 (Krome Ave.) (SW 177th Ave.), From S of SW 232nd St. To S
of SW 184th St. and From S of 184th St. To S of SW 136th St. (Howard Dr.)**

BIDS TO BE RECEIVED: May 23, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE
NUMBER ONE

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 12, 2018, are revised to include the Supplemental Specifications Package 6 page(s) dated April 24, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.


Addendum
May 15, 2018
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T6422.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

Revision Memo

DATE: April 30, 2018 1 of 2
TO: Final Plans (CO-FINALPLANS)
FROM: BaoYing Wang, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo. /yr.) May/2018
Financial Project ID 427369-2-52-01 (Lead number only)
Proposal/Contract ID: T6422
Federal Funds: [] No [X] Yes Federal Aid No. 4031 035 P & D617 042 B
County: Miami-Dade State Road No. 997

Mandatory Only: [X] No [] Yes (If Yes, Signatures Not Required.)
Concurred by: [Signature] Date: 4/30/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is [X]
is not [] required. *Approved By: [Signature] Date: 4/30/2018
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT
APPROVAL.

*Approved By: [Signature] Date: 5/18/18
Signature of District Secretary

- [X] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (6 Pages).
[] REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages):
[X] PLANS REVISION NUMBER 1 (36 Sheets):
CONTRACT TIME REVISED: [X] No [] Yes (if yes, _____ Total Calendar Days)

DATE: April 30, 2018Financial Project ID 427369-2-52-01 (Lead number only)Proposal/Contract ID: T6422PLANS REVISION NUMBER 1
(FPID 427369-2-52-01)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/30/2018</u>	<u>Listed Revisions and Key Sheet Revisions</u>
<u>2A</u>	<u>4/30/2018</u>	<u>Added Signature Sheet</u>
<u>3</u>	<u>4/30/2018</u>	<u>See Summary of Quantities Table page 3 of 3</u>
<u>4-13</u>	<u>4/30/2018</u>	<u>Updated Trns*port</u>
<u>38</u>	<u>4/30/2018</u>	<u>Revised to clarify French Drain Pipe Material</u>
<u>83</u>	<u>4/30/2018</u>	<u>Revised Plan Label</u>
<u>LD-1</u>	<u>4/30/2018</u>	<u>Signature Sheet</u>
<u>LD-2 - LD-4</u>	<u>4/30/2018</u>	<u>Updated Remarks Column</u>
<u>LD-5</u>	<u>4/30/2018</u>	<u>Updated Remarks Column and Added Pay Item Note</u>
<u>B-1</u>	<u>4/30/2018</u>	<u>Key Sheet Revisions</u>
<u>B-2A</u>	<u>4/30/2018</u>	<u>Added Signature Sheet</u>
<u>BQ-1</u>	<u>4/30/2018</u>	<u>Added Pay Item Numbers 515-4-2 & 530-1 and deleted Pay Item Number 515-2-311</u>
<u>BQ-2</u>	<u>4/30/2018</u>	<u>Added Pay Item Number 530-1</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>
<u>_____</u>	<u>_____</u>	<u>_____</u>

(FPID 427369-3-52-01)

<u>1</u>	<u>4/30/2018</u>	<u>Listed Revisions and Key Sheet Revision</u>
<u>2A</u>	<u>4/30/2018</u>	<u>Added Signature Sheet</u>
<u>LD-01</u>	<u>4/30/2018</u>	<u>Listed Key Sheet Revision</u>
<u>LD-04</u>	<u>4/30/2018</u>	<u>Added Pay Item Note for 580-1-2</u>

DATE: April 30, 2018Financial Project ID 427369-2-52-01 (Lead number only)Proposal/Contract ID: T6422

(FPID 427369-3-52-01 Cont.)

<u>LD-05</u>	<u>4/30/2018</u>	<u>Added Sheets</u>
<u>LD-06-LD-08</u>	<u>4/30/2018</u>	<u>Updated Relocation Site/Sheet # Column</u>
<u>LD-39A</u>	<u>4/30/2018</u>	<u>Added Sheet to show Relocated trees</u>
<u>LD-40</u>	<u>4/30/2018</u>	<u>Added additional Relocated tree</u>
<u>LD-40A</u>	<u>4/30/2018</u>	<u>Added Sheet to show Relocated trees</u>
<u>LD-40B</u>	<u>4/30/2018</u>	<u>Added Sheet to show Relocated trees</u>
_____	_____	_____
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 - 6</u>	<u>4/24/2018</u>	<u>Landscaping Section 580 replaced by MSP.</u>
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity
0515-2-311 (B# 871177)	3	Del.	129 LF	0 LF
0515-4-2 (B# 871177)	3	Add.	0 LF	129 LF
0530-1 (B# 871177)	3	Add.	0 CY	21 CY
0530-1 (B# 871178)	3	Add.	0 CY	25.3 CY