



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

March 22, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7406

FINANCIAL PROJECT NUMBER(S): 428957 1 52 01

FEDERAL AID PROJECT NUMBER(S): D717064B

COUNTY(IES): Hillsborough

**PROJECT NAME(S): SR 93A (I-75) SB Off-Ramp, From EB/WB I-4 To S of Bypass
Canal**

BIDS TO BE RECEIVED: April 25, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7406.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" being the most prominent part.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 3/19/2018

TO: Final Plans (CO-FINALPLANS)

FROM: J. WEBB JONES III, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 04/18

Financial Project ID 428957-1-52-01 (Lead number only)

Proposal/Contract ID T7406

Federal Funds: No Yes Federal Aid No. D717-064-B

County HILLSBOROUGH State Road No. 93A

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 3-22-2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 3/22/18
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: N/A Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (17 Sheets).

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: March 19th, 201

Financial Project ID 428957-1-52-01 (Lead number only)

Proposal/Contract ID T7406

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	3/19/18	ADDED SIGNATURE SHEET TO KEY SHEET
2A	3/19/18	ADDED REVISED SIGNATURE SHEET
3	3/19/18	UPDATED REPORT
3A	3/19/18	DELETED PAY ITEM 334-1-58, ADDED 334-1-54 DELETED PAY ITEM 337-7-26, ADDED 337-7-25
3B	3/19/18	REVISED QTY FOR 521-72-11
3C	3/19/18	UPDATED REPORT
3D	3/19/18	UPDATED REPORT
9	3/19/18	ADDED (PG 76-22)
10	3/19/18	ADDED (PG 76-22)
11	3/19/18	REMOVED HIGH POLYMER, ADDED (PG 76-22)
12	3/19/18	REMOVED HIGH POLYMER, ADDED (PG 76-22)
13	3/19/18	ADDED PARENTHESES
14	3/19/18	REMOVED HIGH POLYMER, ADDED (PG 76-22)
SQ-1	3/19/18	ADDED PAY ITEM NOTE 110-1-1
SQ-8	3/19/18	DELETED PAY ITEM 334-1-58, ADDED 334-1-54
SQ-9	3/19/18	DELETED PAY ITEM 337-7-26, ADDED 337-7-25
SQ-11	3/19/18	REVISED QTY FOR 521-72-11

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
521-72-11	3B/SQ-11	REV	127.0 LF	254.0 LF
334-1-58	SQ-8	DEL.	2839.3 TN	0
334-1-54	SQ-8	ADD.	0	2839.3 TN
337-7-26	SQ-9	DEL.	1366.4 TN	0
337-7-25	SQ-9	ADD	0	1366.4 TN