



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

May 16, 2018

**ADDENDUM NO. 4**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7406**

**FINANCIAL PROJECT NUMBER(S): 428957 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): D717064B**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): SR 93A (I-75) SB Off-Ramp, From EB/WB I-4 To S of Bypass  
Canal**

---

**BIDS TO BE RECEIVED: May 23, 2018**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**SUPPLEMENTAL SPECIFICATIONS PACKAGE  
NUMBER ONE**

The 2018 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated April 5, 2018, are revised to include the Supplemental Specifications Package 3 page(s) dated May 4, 2018.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum  
May 15, 2018  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7406.004 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink, appearing to read "Alan Autry".

Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: 5/14/2018

1 of 5

TO: Final Plans (CO-FINALPLANS)  
 FROM: James Webb Jones, III, P.E., Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: Revision Number 3 - Letting (mo./yr.) 5/2018  
 Financial Project ID 428957-1-52-01 (Lead number only)  
 Proposal/Contract ID T7406  
 Federal Funds:  No  Yes Federal Aid No. D717-064-B  
 County Hillsborough State Road No. 93A

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 05/15/18  
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is  is not  required. \*Approved By: [Signature] Date: 5/14/18  
 Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: N/A Date: \_\_\_\_\_  
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 5-15-18  
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).
  - REISSUED SPECIFICATIONS PACKAGE    (   Pages).
  - PLANS REVISION NUMBER 2 (117 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)
-

DATE: 5/14/2018

2 of 5

Financial Project ID 428957-1-52-01 (Lead number only)

Proposal/Contract ID T7406

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/14/2018</u>	<u>REVISED KEY SHEET</u>
<u>2B</u>	<u>5/14/2018</u>	<u>ADDED SIGNATURE SHEET</u>
<u>3 – 3D</u>	<u>5/14/2018</u>	<u>REVISED QUANTITIES</u>
<u>SQ-2</u>	<u>5/14/2018</u>	<u>REVISED DURATION QUANTITIES</u>
<u>SQ-3</u>	<u>5/14/2018</u>	<u>REVISED QUANTITIES FOR 104-1 AND 104-6</u>
<u>SQ-5</u>	<u>5/14/2018</u>	<u>REVISED QUANTITIES FOR 104-1 AND 104-6</u>
<u>SQ-7</u>	<u>5/14/2018</u>	<u>REVISED QUANTITIES FOR 110-4-10, 120-1, 120-4, 120-6</u>
<u>SQ-9</u>	<u>5/14/2018</u>	<u>REVISED QUANTITIES FOR 350-5 AND 352-70</u>
<u>SQ-11</u>	<u>5/14/2018</u>	<u>REPLACED PAY ITEM 521-1-1 WITH 521-1</u>
<u>26</u>	<u>5/14/2018</u>	<u>REVISED CONTAMINATION NOTE 2. ADDED DRAINATE NOTES 2 AND 3.</u>
<u>205-210</u>	<u>5/14/2018</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>225</u>	<u>5/14/2018</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>238</u>	<u>5/14/2018</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>258-262</u>	<u>5/14/2018</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>270-272</u>	<u>5/14/2018</u>	<u>REVISED EARTHWORK QUANTITIES</u>
<u>278-282</u>	<u>5/14/2018</u>	<u>ADDED SHEET NUMBER AFTER SLIGH AVE</u>
<u>283</u>	<u>5/14/2018</u>	<u>ADDED BEGIN EARTHWORK LABEL</u>
<u>295</u>	<u>5/14/2018</u>	<u>ADDED END EARTHWORK LABEL</u>
<u>318</u>	<u>5/14/2018</u>	<u>ADDED END EARTHWORK LABEL</u>
<u>354</u>	<u>5/14/2018</u>	<u>ADDED NOTES 10 &amp; 11</u>
<u>355</u>	<u>5/14/2018</u>	<u>REVISED NOTES</u>
<u>366-372</u>	<u>5/14/2018</u>	<u>REMOVED ROADWAY CONSTRUCTED IN LATER PHASES</u>
<u>376-381</u>	<u>5/14/2018</u>	<u>REMOVED ROADWAY CONSTRUCTED IN LATER PHASES</u>
<u>383-388</u>	<u>5/14/2018</u>	<u>REMOVED ROADWAY CONSTRUCTED IN LATER PHASES</u>

DATE: 5/14/2018

3 of 5

PLANS REVISION NUMBER 2 (CONTINUED)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>391</u>	<u>5/14/2018</u>	<u>REMOVED ROADWAY CONSTRUCTED IN LATER PHASES</u>
<u>S-1</u>	<u>5/14/2018</u>	<u>REVISED KEY SHEET</u>
<u>S-2A</u>	<u>5/14/2018</u>	<u>ADDED SIGNATURE SHEET</u>
<u>S-3 to S-7</u>	<u>5/14/2018</u>	<u>ADDED PROFILED THERMOPLASTIC QUANTITY</u>
<u>S-13</u>	<u>5/14/2018</u>	<u>REVISED 6" WHITE TO PROFILED THERMOPLASTIC</u>
<u>S-14</u>	<u>5/14/2018</u>	<u>REVISED 6" WHITE TO PROFILED THERMOPLASTIC</u>
<u>S-21 to S-27</u>	<u>5/14/2018</u>	<u>REVISED 6" WHITE TO PROFILED THERMOPLASTIC</u>
<u>IT-1</u>	<u>5/14/2018</u>	<u>UPDATED KEY SHEET</u>
<u>IT-2 to IT-4</u>	<u>5/14/2018</u>	<u>ADDED PAY ITEM 633-3-16, REVISED PAY ITEM 639-2-1 DESCRIPTION, REPLACED PAY ITEM 633-1-123 WITH PAY ITEM 633-1-124. REVISED QUANTITIES.</u>
<u>IT-5</u>	<u>5/14/2018</u>	<u>ADDED NOTES 12 THROUGH 22 AND REVISED NOTE 1. REVISED CONDUIT PAY ITEM NOTE.</u>
<u>IT-7 to IT-23</u>	<u>5/14/2018</u>	<u>REVISED NOTES AND PAY ITEM CALLOUTS RELATED TO FIBER OPTIC CABLE CONNECTIONS. REPLACED 633-1-123 WITH 633-1-124</u>
<u>IT-24</u>	<u>5/14/2018</u>	<u>REPLACED 72 SM FO TRUNK FIBER WITH 144 SM TRUNK FIBER</u>
<u>IT-25</u>	<u>5/14/2018</u>	<u>REPLACED 72 SM FO TRUNK FIBER WITH 144 SM TRUNK FIBER</u>
<u>IT-26</u>	<u>5/14/2018</u>	<u>DELETED LOCATE WIRE FROM DETAILS</u>
<u>IT-28</u>	<u>5/14/2018</u>	<u>ADDED POLE HEIGHT AND FOUNDATION DEPTH</u>
<u>IT-29</u>	<u>5/14/2018</u>	<u>REVISED POLE HEIGHT</u>
<u>L-1</u>	<u>5/8/2018</u>	<u>REVISED KEY SHEET</u>
<u>L-2A</u>	<u>5/8/2018</u>	<u>ADDED SIGNATURE SHEET</u>
<u>L-3</u>	<u>5/8/2018</u>	<u>REVISED QUANTITIES FOR RELOCATED LOAD CENTER 'B'</u>
<u>L-7</u>	<u>5/8/2018</u>	<u>RELOCATED LOAD CENTER 'B'</u>

DATE: 5/14/2018

4 of 5

PLANS REVISION NUMBER 2 (CONTINUED)

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>B-1</u>	<u>5/14/2018</u>	<u>REVISED KEY SHEET</u>
<u>B-2A</u>	<u>5/14/2018</u>	<u>ADDED SIGNATURE SHEET</u>
<u>B-3</u>	<u>5/14/2018</u>	<u>ADDED SHEET B-2A TO INDEX</u>
<u>BQ1-1</u>	<u>5/14/2018</u>	<u>ADDED PAY ITEM NO. 400-0-11 AND PAY ITEM NOTE</u> <u>2</u>
<u>B1-1</u>	<u>5/14/2018</u>	<u>ADDED GRAVITY WALL GW-01, EXISTING LOAD</u> <u>CENTER 'A', AND NEW LOAD CENTER 'B'</u>
<u>B1-8</u>	<u>5/14/2018</u>	<u>ADDED GRAVITY WALL GW-01, EXISTING LOAD</u> <u>CENTER 'A', AND NEW LOAD CENTER 'B'</u>
<u>B1-9</u>	<u>5/14/2018</u>	<u>REVISED PILE THICKNESS IN NOTE 1 FROM 0.50" TO</u> <u>0.625"</u>
<u>B1-10</u>	<u>5/14/2018</u>	<u>REVISED PILE THICKNESS FROM 0.50" TO 0.625"</u>
<u>B1-35</u>	<u>5/14/2018</u>	<u>ADDED GRAVITY WALL GW-01, EXISTING LOAD</u> <u>CENTER 'A', AND NEW LOAD CENTER 'B'</u>
<u>BW-1</u>	<u>5/14/2018</u>	<u>REVISED NOTE 3 FOR CLARIFICATION</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/4/2018</u>	<u>SUPPLEMENTAL SPECIFICATION COVER PAGE</u>
<u>2</u>	<u>5/4/2018</u>	<u>ADDED SP1200100A, EXCAVATION AND</u> <u>EMBANKMENT – IDENTIFIED AREAS OF</u> <u>CONTAMINATION</u>
<u>3</u>	<u>5/4/2018</u>	<u>SUPPLEMENTAL SPECIFICATION COMPLETION</u> <u>PAGE</u>

DATE: 5/14/2018

5 of 5

**Summary of Quantities**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-60	SQ-2	REV	120619	85969
102-74-1	SQ-2	REV	85370	83123
102-74-2	SQ-2	REV	4500	3150
102-76	SQ-2	REV	833	120
102-99	SQ-2	REV	5573	586
102-150-1	SQ-2	REV	1434	150
102-150-2	SQ-2	REV	1516	150
710-12-101	SQ-2	DEL	1.233	0
710-11-201	SQ-2	ADD	0	1.233
104-1	SQ-3, SQ-5	REV	1	967
104-6	SQ-3, SQ-5	REV	1	139
110-4-10	SQ-7	REV	4862	5573
120-1	SQ-7	REV	62006	62195
120-4	SQ-7	REV	31644	30274
120-6	SQ-7	REV	92430	92881
350-5	SQ-9	REV	1	17491
352-70	SQ-9	REV	1	12380
521-1-1	SQ-11	DEL	4450	0
521-1	SQ-11	ADD	0	4450
701-17-101	S-7	ADD	0	0.620
711-16-101	S-7	REV	3.354	2.734
713-103-331	S-7	ADD	0	1.890
630-2-14	IT-4	REV	17774	15549
633-1-620	IT-4	REV	24316	12065
633-2-31	IT-4	REV	44	80
633-3-11	IT-4	REV	5	9
633-3-16	IT-4	ADD	0	3
639-2-1	IT-4	REV	15646	13421
630-2-11	L-3	REV	10778	10793
630-2-12	L-3	REV	110	205
635-2-11	L-3	REV	40	41
639-2-1	L-3	REV	165	210
715-1-12	L-3	REV	4647	4650
715-1-15	L-3	REV	45790	45150
400-0-11	BQ1-1	ADD	0	17.600