



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

MIKE DEW  
SECRETARY

May 15, 2018

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7407**

**FINANCIAL PROJECT NUMBER(S): 405822 3 52 01, 405822 3 56 01, 405822 3 56 02,  
405822 3 56 03 and 405822 3 56 04**

**FEDERAL AID PROJECT NUMBER(S): 1852019P**

**COUNTY(IES): Citrus**

**PROJECT NAME(S): SR 55 (US 19), From W Jump Ct. To CR 44 (W Fort Island Trail)**

---

**BIDS TO BE RECEIVED: May 23, 2018**

**PLANS REVISION**


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T7407.002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

  
Alan Autry, Manager  
Contracts Administration Office

AA:dm  
Attachment

DATE: 5/14/2018  
TO: Final Plans (CO-FINALPLANS)  
FROM: Charlie Xie, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 2 - Letting (mo./yr.) 05/2018  
Financial Project ID 405822-3-52-01 (Lead number only)  
Proposal/Contract ID T7407  
Federal Funds:  No  Yes Federal Aid No. 1852-019-P  
County Citrus State Road No. 55

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 5/15/18  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 5/14/18  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 5-15-18  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 2 (6 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)
-

DATE: 5/14/2018

2 of 2

Financial Project ID 405822-3-52-01 (Lead number only)

Proposal/Contract ID T7407

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/14/2018</u>	<u>Revised Key Sheet to add Sheet 3B</u>
<u>3B</u>	<u>5/14/2018</u>	<u>Added New Signature Sheet</u>
<u>95-96</u>	<u>5/14/2018</u>	<u>Added PPP (CL II) to Material Column</u>
<u>426</u>	<u>5/14/2018</u>	<u>Updated Label</u>
<u>428</u>	<u>5/14/2018</u>	<u>Updated Label</u>