



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

October 24, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5625

FINANCIAL PROJECT NUMBER(S): 424217 1 52 01

FEDERAL AID PROJECT NUMBER(S): D517056B

COUNTY(IES): Orange

**PROJECT NAME(S): SR 414 (Maitland Blvd.), From E of I-4 To E of CR 427
(Maitland Ave.)**

BIDS TO BE RECEIVED: October 31, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5625.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" and last name "Autry" clearly visible.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 10/23/2018
TO: Final Plans(CO-FINALPLANS)
FROM: Sarah Van Gundy, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 10/18
Financial Project ID 424217-1-52-01 (Lead number only)
Proposal/Contract ID T5625
Federal Funds: No Yes Federal Aid No. D517056B
County Orange State Road No. 414

1 of 3

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 10/23/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 10/23/18
Signature of District Specifications Engineer

If Projects of Division Interest, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 10/23/18
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (88 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)

DATE: 10/23/2018

2 of 3

Financial Project ID 424217-1-52-01 (Lead number only)

Proposal/Contract ID T5625

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>10/22/2018</u>	<u>Updated Key Sheet</u>
<u>3A</u>	<u>10/22/2018</u>	<u>Added revision signature sheet</u>
<u>4</u>	<u>10/23/2018</u>	<u>Updated Summary of Pay Items. Revised regular excavation, subsoil excavation, and embankment quantities</u>
<u>5</u>	<u>10/23/2018</u>	<u>Updated Summary of Pay Items. Revised shoulder gutter quantity</u>
<u>6-7</u>	<u>10/23/2018</u>	<u>Updated sheet</u>
<u>50</u>	<u>10/22/2018</u>	<u>Updated Optional Materials Tabulation Table</u>
<u>125</u>	<u>10/22/2018</u>	<u>Added wall labels, added temporary wall, removed wall data table, added wall limits table, revised pond boring labels, and removed note</u>
<u>126</u>	<u>10/22/2018</u>	<u>Updated Section B-B, Structure OS-1, and removed note</u>
<u>126A & 126B</u>	<u>10/22/2018</u>	<u>Added Retention/Detention Pond 1 Details Sheets for MSE Wall</u>
<u>127</u>	<u>10/22/2018</u>	<u>Added missing soil stratum label</u>
<u>129</u>	<u>10/22/2018</u>	<u>Removed note</u>
<u>150, 160, 169</u>	<u>10/22/2018</u>	<u>Added earthwork numbers</u>
<u>174, 177, 181</u>	<u>10/22/2018</u>	<u>Added earthwork numbers</u>
<u>195-209</u>	<u>10/22/2018</u>	<u>Revised earthwork numbers</u>
<u>213-224</u>	<u>10/22/2018</u>	<u>Revised earthwork numbers</u>
<u>227</u>	<u>10/22/2018</u>	<u>Revised temporary lighting and phase 1A note</u>
<u>237, 238, 240</u>	<u>10/22/2018</u>	<u>Removed drainage structure</u>
<u>246, 252</u>	<u>10/22/2018</u>	<u>Removed drainage structure</u>
<u>253</u>	<u>10/22/2018</u>	<u>Removed drainage structure and revised note</u>
<u>255, 261</u>	<u>10/22/2018</u>	<u>Removed drainage structure</u>
<u>SQ-1</u>	<u>10/22/2018</u>	<u>Revised pay item note</u>
<u>SQ-7</u>	<u>10/22/2018</u>	<u>Revised earthwork quantities</u>

<u>SQ-9</u>	<u>10/22/2018</u>	<u>Separated overbuild quantities</u>
<u>SQ-10 to SQ-35</u>	<u>10/22/2018</u>	<u>Removed sheets</u>
<u>SQ-39</u>	<u>10/22/2018</u>	<u>Revised shoulder gutter quantity</u>
<u>S-1</u>	<u>10/18/2018</u>	<u>Updated Key Sheet</u>
<u>S-2A</u>	<u>10/18/2018</u>	<u>Added revision signature sheet</u>
<u>S-7</u>	<u>10/18/2018</u>	<u>Removed sign and pay item number</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port) N/A

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	SQ-7	Revision	13281	11275
120-4	SQ-7	Revision	895	880
120-6	SQ-7	Revision	10615	24018
520-6	SQ-39	Revision	2111	1056