



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

October 23, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5636

FINANCIAL PROJECT NUMBER(S): 438003 1 52 01 and 438003 2 52 01

FEDERAL AID PROJECT NUMBER(S): D517085B and D517086B

COUNTY(IES): Flagler

**PROJECT NAME(S): SR 9 (I-95), From N of Palm Coast Pkwy. To Flagler/St. Johns
Co. Line**

BIDS TO BE RECEIVED: October 31, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5636.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is fluid and cursive, with the first name "Alan" being more prominent than the last name "Autry".

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

REVISION MEMO

DATE: 10/22/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Heidi Trivett, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 2018

Financial Project ID 438003-1-52-01 (Lead number only)

Proposal/Contract ID T5636

Federal Funds: [] No [X] Yes Federal Aid No. D517-085-B

County Flagler State Road No. SR 9 (I-95)

Mandatory Only: [X] No [] Yes (If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 10/22/2018
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is []
is not [X] required. *Approved By: [Signature] Date: 10/22/18
Signature of District Specifications Engineer

If Projects of Division Interest ,

*Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING
WITHOUT APPROVAL.

*Approved By: [Signature] Date: 10/22/18
Signature of District Secretary

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).

[] REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

[X] PLANS REVISION NUMBER 1 (10 Sheets).

CONTRACT TIME REVISED: [] No [] Yes (If yes, _____ Total Calendar Days)

LIST OF REVISIONS FOR PLANS REV #01:

PLAN REVISIONS – FPID: 438003-1-52-01			
SHEET	DESCRIPTION OF MODIFICATION	QUANTITY CHANGES	REVISION DATE
Roadway Plans			
1	Updated sheet 1		10/18/2018
2A	New Sheet		
4	Updated Quantities	536-1-1 536-8-13 536-73	
64	Updated guardrail end treatment callouts		
79-80	Added the word temporary to the overbuild callouts		
SQ-17	Updated Quantities	536-1-1 536-8-13 536-73	
PLAN REVISIONS – FPID: 438003-2-52-01			
SHEET	DESCRIPTION OF MODIFICATION	QUANTITY CHANGES	REVISION DATE
Roadway Plans			
1	Updated sheet 1		10/18/2018
2A	New Sheet		
29	Updated callout added shading		