



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

October 23, 2018

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5660

FINANCIAL PROJECT NUMBER(S): 240992 5 52 01 and 240992 5 56 01

FEDERAL AID PROJECT NUMBER(S): D518041B

COUNTY(IES): Volusia

**PROJECT NAME(S): SR 5 (US 1), From S of Smith St. To Julia St. and Canal St.
From Dimmick St. To Orange St.**

BIDS TO BE RECEIVED: October 31, 2018

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File T5660.001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Alan Autry". The signature is written in a cursive, flowing style.

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: 10/23/18
TO: Final Plans(CO-FINALPLANS)
FROM: Anthony Miller, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** _ - Letting (mo./yr.) 10/18
Financial Project ID 240992-5-52-01 (Lead number only)
Proposal/Contract ID T5660
Federal Funds: No Yes Federal Aid No. D518-041-B
County: Volusia State Road No. 5

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by:  Date: 10/23/18
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 10/23/18
Signature of District Specifications Engineer

If Projects of Division Interest, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By:  Date: 10/23/18
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).
 - PLANS REVISION NUMBER 1 (3 Sheets):
- CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)
-

DATE: 10/23/18

2 of 2

Financial Project ID 240992-5-52-01 (Lead number only)

Proposal/Contract ID T5660

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>10/23/18</u>	<u>Key Sheet Updated</u>
<u>2A</u>	<u>10/23/18</u>	<u>Signature Sheet (Revision 1)</u>
<u>20</u>	<u>10/23/18</u>	<u>Added Polypropylene Pipe</u>
_____	_____	_____
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity